

USACE Albuquerque District, FY21-22 Project Forecast as of March 31, 2021

DODAAC	Office Name	NAICS	Project Title	Project Description	Type of work	Anticipated Advertisement	Anticipated Contract Value	Acquisition Types	Contract Types	Anticipated Acquisition Strategy
Include Office DODAAC	(i.e. Louisville)	NAICS	(i.e. Louisville District A&E Svcs IDIQ)	Brief Project Description	Select: A&E, Cons, Env, Dredging, Service, Supply	Fiscal Qtr & Yr (i.e. Q2 FY21)	Select: <\$25K, \$25k-\$100k, \$100k-\$250k, \$250k-\$500k, \$500k-\$1M, \$1M-\$5M, \$5M-\$10M, \$10M-\$25M, \$25M-\$100M, \$100M-\$250M, \$250M-\$500M, > \$500M Per DFARS 236.204	Select: TBD, MATOC, SATOC, TO, BOA, BPA, IDC	Select: Fixed-Price Contract, Cost-Reimbursement Contracts, Time & Materials Contracts, Incentive Contracts	Select: Unrestricted, Small Business Set-Aside, 8(a) Sole Source, 8(a) Competition (8(a), EDWOSB Set-Aside, WOSB Set-Aside, HUBZone Set-Aside, TBD
<b>MILCON</b>										
W912PP	Albuquerque	236220	FY18 UMMC Melrose CNS Fire Station - NWA, Melrose Air Force Range, NM	Construct new fire station	Construction	Q3 FY21	\$1M - \$5M	IDC	Fixed-Price Contract	Unrestricted
W912PP	Albuquerque	236220	FY20 D/B NC3 Support War Reserve Material Storage, Holloman AFB, NM	Industrial warehouse construction and demolition to include hazardous waste material removal	Construction	Q3 FY21	\$25M - \$100M	IDC	Fixed-Price Contract	Unrestricted
W912PP	Albuquerque	236220	FY20 D/B Combat Rescue Helicopter Sim ADAL, Kirtland AFB, NM	Construct new simulator training facility	Construction	Q3 FY21	\$10M - \$25M	IDC	Fixed-Price Contract	Unrestricted
W912PP	Albuquerque	237110	Water Infrastructure to the PEC and RSC, Melrose Air Force Range, NM	Install 3,000 linear meters of water distribution infrastructure	Construction	Q3 FY21	\$1M - \$5M	IDC	Fixed-Price Contract	8(a) Sole Source
W912PP	Albuquerque	236220	UMMC Fire Station #5 Apparatus Bay, Kirtland AFB, NM	Construct a pass through fire apparatus bay	Construction	Q4 FY21	\$1M - \$5M	IDC	Fixed-Price Contract	8(a) Sole Source
W912PP	Albuquerque	238210	AFSPC Repair Electrical Panels, Socorro, NM	Bringing electrical panels up to current standards	Construction	Q4 FY21	\$250K-\$500K	IDC	Fixed-Price Contract	Small Business Set-Aside
W912PP	Albuquerque	236220	Dangerous Cargo Pad, Cannon Air Force Base, NM	Construct new dangerous cargo pad area and new combat arms training facility	Construction	Q1 FY22	\$25M - \$100M	IDC	Fixed-Price Contract	Unrestricted
W912PP	Albuquerque	236220	FY20 D/B Bioenvironmental Engineering Facility, Kirtland AFB, NM	Construct new Bioenvironmental Engineering facility	Construction	Q2 FY22	\$5M - \$10M	TBD	Fixed-Price Contract	TBD
<b>IIS</b>										
W912PP	Albuquerque	236220	IHS Modular Facility, Gallup, NM	Construct new temporary COVID-19 medical care facility	Construction	TBD	TBD	IDC	Fixed-Price Contract	8(a) Sole Source
W912PP	Albuquerque	238140	Historic Wall Restoration for NCA, Fort Bliss Cemetery, TX	Repair to a historic stone cemetery wall	Construction	Q3 FY21	\$1M-\$5M	IDC	Fixed-Price Contract	SDVOSB
<b>FSRM</b>										
W912PP	Albuquerque	236220	AFSEC SEW Vault Expansion, Kirtland AFB, NM	Interior renovations to administrative building	Construction	Q3 FY21	\$1M-\$5M	IDC	Fixed-Price Contract	8(a) Sole Source
W912PP	Albuquerque	236220	FY19 Bldg 1025 West End Renovation, Kirtland AFB, NM	Convert an existing warehouse to a scientific laboratory	Construction	Q3 FY21	\$1M-\$5M	IDC	Fixed-Price Contract	8(a) Sole Source
W912PP	Albuquerque	236220	Cobalt 60, Kirtland AFB, NM	Exterior site improvements and security upgrades	Construction	Q3 FY21	\$1M-\$5M	IDC	Fixed-Price Contract	8(a) Sole Source
W912PP	Albuquerque	237120	DTRA Bldg 20676 External Fuel Tank, Kirtland AFB, NM	Fuel tank for external generator	Construction	Q3 FY21	\$500K-\$1M	IDC	Fixed-Price Contract	8(a) Sole Source
W912PP	Albuquerque	237310	13-31 Mil & Overlay, Cannon AFB, NM	Repair mil & overlay of an airport runway	Construction	Q4 FY21	\$10M-\$25M	IDC	Fixed-Price Contract	Unrestricted
W912PP	Albuquerque	236220	Radiation Effects Lab, Kirtland AFB, NM	Construct a radiation effects laboratory	Construction	Q4 FY21	\$1M-\$5M	IDC	Fixed-Price Contract	8(a) Sole Source
W912PP	Albuquerque	236220	Building 416 Laser Lab, Kirtland AFB, NM	Renovation of a laser laboratory	Construction	Q4 FY21	\$5M - \$10M	MATOC	Fixed-Price Contract	8(a) Competition
<b>ENV</b>										
W912PP	Albuquerque	541620	FUDS Environmental Remediation Services MEGA MATOC	Unrestricted MATOC for FUDS program support	Service	Q2 FY21	\$25M-\$100M	MATOC	Fixed-Price Contract	UNR/SBSA
W912PP	Albuquerque	541620	AFRL/DTRA Environmental Assessment Update, Kirtland AFB, NM	Revision/updates to preliminary EA	Service	Q4 FY21	\$100K-\$250K	IDC	Fixed-Price Contract	Small Business Set-Aside
W912PP	Albuquerque	541620	DOE LM Geotechnical Survey, NM	Potential Geotechnical or Radiological Surveys at DOE LM sites near ABQ	Service	Q4 FY21	\$25K-\$100K	IDC	Fixed-Price Contract	Small Business Set-Aside
W912PP	Albuquerque	237310	DOE LM Road Repair, NM	Minor Road Repair at DOE LM Sites near ABQ	Construction	Q4 FY21	\$500K-\$1M	IDC	Fixed-Price Contract	8(a) Sole Source

USACE Albuquerque District, FY21-22 Project Forecast as of March 31, 2021

W912PP	Albuquerque	541620	Kirtland DOE Ingrant Property Environmental Baseline Study, Kirtland AFB, NM	Environmental baseline study for DOE properties	Service	Q2 FY21	\$25K-\$100K	IDC	Fixed-Price Contract	Small Business Set-Aside
W912PP	Albuquerque	541620	Interim Remedial Action, Kirtland AFB, NM	Soil & Groundwater Investigation & Soil Excavation at existing Remedial Site	Service	Q3 FY21	\$1M-\$5M	IDC	Fixed-Price Contract	Small Business Set-Aside
W912PP	Albuquerque	541620	Third Party QA Seeding, Fort Huachuca, AZ	Geophysical QA Seeding contract to support MMPR project at Ft Huachuca	Service	Q3 FY21	\$100K-\$250K	MATOC	Fixed-Price Contract	TBD
W912PP	Albuquerque	541620	Fort Carson Military Reservation Land Rehabilitation and Maintenance, CO	Environmental Construction Contract to maintain environmental compliance and repair impacted areas	Construction	Q3 FY21	\$500K-\$1M	IDC	Fixed-Price Contract	Small Business Set-Aside
W912PP	Albuquerque	541620	Pinon Canyon Manuever Site Land Rehabilitation and Maintenance, CO	Environmental Construction Contract to maintain environmental compliance and repair impacted areas	Construction	Q3 FY21	\$500K-\$1M	IDC	Fixed-Price Contract	Small Business Set-Aside
W912PP	Albuquerque	541620	Third Party QA Seeding Mojave Gunnerly Range, CA	Geophysical QA Seeding contract to support MMPR project at Mojave Gunnerly Range	Service	Q3 FY21	\$100K-\$250K	MATOC	Fixed-Price Contract	TBD
W912PP	Albuquerque	541620	NALEMP District Support Contract	Support contract for SPA's NALEMP program	Service	Q4 FY21	\$100K-\$250K	IDC	Fixed-Price Contract	Small Business Set-Aside
<b>CIV</b>										
W912PP	Albuquerque	237110	Boone Siphon Section 219, El Paso, TX	Design and construct new siphon to handle and offload all the flows from the existing Boone Siphon System. Improvements will consist of the design of 7 undercrossings/bores and approximately 9,650 linear feet of sewer interceptor and siphon piping along the selected route in addition to approximately 160 linear feet of gravity sewer system.	Construction	FY22	\$5M-\$10M	IDC	Fixed-Price Contract	TBD
W912PP	Albuquerque	237990	Hatch Sec 205 – Dam & Channel Improvements, Hatch, NM	Construct a dam of an earthen embankment with a roller compacted concrete spillway. The outlet works would drain water from the retention basin into the Colorado Drain. The inlet channel, would be excavated and lined with roller compacted concrete, transitioning to soil cement then riprap. A subsurface drainage system would be needed on the downstream toe of the dam for seepage control.	Construction	Q2 FY22	\$10M-\$25M	IDC	Fixed-Price Contract	TBD
W912PP	Albuquerque	237990	El Paso Rio Bosque Wetlands CAP Sec 205, El Paso, TX	Restoration of existing 372 acre park, using ground water, treated effluent.	Construction	FY22	TBD	IDC	Fixed-Price Contract	TBD
W912PP	Albuquerque	237990	Keystone Dam Seepage Repairs Sec 219, El Paso, TX	Repair seepage at the toe of the downstream embankment slope.	Construction	FY22	\$1M-\$5M	IDC	Fixed-Price Contract	SBSA
W912PP	Albuquerque	237990	Palisades Stormwater Improvement Sec 219, El Paso, TX	Provide repairs to the existing dam, improvements to the existing natural channel and construction of a sediment basin and box culvert to retain stormwater runoff.	Construction	FY22	\$1M-\$5M	IDC	Fixed-Price Contract	SBSA
W912PP	Albuquerque	237990	Rio Grande, Sandia Pueblo to Isleta Pueblo	To implement Bosque (or woodland riparian forcast) ecosystem restoration opportunities at additional sites within the Middle Rio Grande Valley.	Construction	FY22	TBD	IDC	Fixed-Price Contract	SBSA
W912PP	Albuquerque	237110	Strahan Road Phase 3 Sec 219, El Paso, TX	Continue construction of 36 inch forced water main. Connect recently constructed 36 inch on Phase 1 and tie into the City of El Paso main waterline system.	Construction	FY22	\$1M-\$5M	IDC	Fixed-Price Contract	SBSA

**USACE Albuquerque District, FY21-22 Project Forecast as of March 31, 2021**

W912PP	Albuquerque	237990	La Barranca Arroyo CAP Sec 205, NM	Provide flood control measures along the La Barranca Arroyo to help reduce the threat of damages along the La Barranca Arroyo	Construction	FY23	\$25K-\$100K	IDC	Fixed-Price Contract	SBSA
W912PP	Albuquerque	237990	Lower Venada Arroyo CAP Sec 14, Sandoval County, NM	Provide flood control measures along the Lower Venada Arroyo to help reduce the threat of damages along the Lower Venada Arroyo	Construction	FY23	\$25K-\$100K	IDC	Fixed-Price Contract	SBSA
W912PP	Albuquerque	237990	Turley Manzanaras Acequia Phase II, San Juan County, NM	Improvements to the existing Turley-Manzanaras Acequia	Construction	Q4 FY21	\$1M-\$5M	IDC	Fixed-Price Contract	8(a) Sole Source
W912PP	Albuquerque	237990	Farmers Mutual Ditch Reach 2, San Juan County, NM	Rehabilitation of approximately two miles of earthen channel by placing a 4.5 ft diameter reinforced concrete pipe	Construction	Q4 FY21	\$1M-\$5M	IDC	Fixed-Price Contract	8(a) Sole Source
W912PP	Albuquerque	237110	Canjilon Water System Improvements, Canjilon, NM	Improve existing water system with 6-inch waterline and install fire hydrants	Construction	Q4 FY21	\$1M-\$5M	IDC	Fixed-Price Contract	8(a) Sole Source
W912PP	Albuquerque	237990	Tortugas Arroyo Improvements, Rio Rancho, NM	Provide flood control measures along Tortugas Arroyo to help reduce threat of damage	Construction	Q2 FY22	\$1M-\$5M	IDC	Fixed-Price Contract	8(a) Sole Source
W912PP	Albuquerque	237990	Middle Venada Drainage Improvements, Rio Rancho, NM	Improve water quality and reduce flood damage impacts by removing debris, reduce downstream flow rates	Construction	Q4 FY22	\$1M-\$5M	IDC	Fixed-Price Contract	8(a) Sole Source
<b>OPS</b>										
W912PP	Albuquerque	238210	Cochiti Infrastructure Rewire, Cochiti Lake, NM	Construct IT Infrastructure re-wiring for USACE Cochiti Project	Construction	Q3 FY21	\$100K-\$250K	IDC	Fixed-Price Contract	8(a) Sole Source
W912PP	Albuquerque	238910	Santa Rosa Downstream Erosion Control, Santa Rosa, NM	Construct erosion control measures for USACE Santa Rosa Project	Construction	Q3 FY21	\$100K-\$250K	IDC	Fixed-Price Contract	8(a) Sole Source
W912PP	Albuquerque	238290	Trinidad Elevator Maintenance, Trinidad, CO	Annual elevator maintenance for USACE Trinidad Project	Service	Q2 FY21	\$25K-\$100K	IDC	Fixed-Price Contract	Unrestricted
W912PP	Albuquerque	238210	Cochas Infrastructure Rewire, Conchas, NM	Construct IT Infrastructure re-wiring for USACE Conchas Project	Construction	Q3 FY21	\$100K-\$250K	IDC	Fixed-Price Contract	8(a) Sole Source
W912PP	Albuquerque	238290	John Martin Dam Elevator Maintenance, Hasty, CO	Annual elevator maintenance for USACE John Martin Project	Service	Q3 FY21	\$25K-\$100K	IDC	Fixed-Price Contract	TBD
W912PP	Albuquerque	238290	Santa Rosa Dam Elevator Maintenance, Santa Rosa, NM	Annual elevator maintenance for USACE Santa Rosa Project	Service	Q3 FY21	\$25K-\$100K	IDC	Fixed-Price Contract	TBD
W912PP	Albuquerque	238290	Abiquiu Elevator System Upgrades and Repairs, Abiquiu, NM	Upgrades to elevator system	Construction	Q3 FY21	\$100K-\$250K	IDC	Fixed-Price Contract	8(a) Sole Source
W912PP	Albuquerque	238160	Abiquiu Admin Roof Repairs, Abiquiu, NM	Clean out roof drains and storm drainage system for administration building	Construction	Q3 FY21	\$25K-\$100K	IDC	Fixed-Price Contract	8(a) Sole Source
W912PP	Albuquerque	238150	Trinidad Asbestos Window Replacement, Trinidad, CO	Replace existing asbestos-containing windows in administration building	Construction	Q3 FY21	\$25K-\$100K	IDC	Fixed-Price Contract	8(a) Sole Source
W912PP	Albuquerque	238220	Two Rivers Repair or Replace Air Vent Shaft, Roswell, NM	Repair or replace service gate air vent conduit	Construction	Q3 FY21	\$100K-\$250K	IDC	Fixed-Price Contract	8(a) Sole Source
W912PP	Albuquerque	238110	Abiquiu Extend Concrete Boat Ramp, Abiquiu, NM	Extend existing concrete boat ramp during historic low lake elevation	Construction	Q4 FY21	\$100K-\$250K	IDC	Fixed-Price Contract	8(a) Sole Source
W912PP	Albuquerque	238910	Galisteo Embankment Erosion Control, Galisteo, NM	Extend existing erosion control features on the downstream embankment	Construction	Q3 FY21	\$100K-\$250K	IDC	Fixed-Price Contract	8(a) Sole Source
W912PP	Albuquerque	236210	Jemez Rebuild or Replace Gate Hoist Motors, Jemez, NM	Rebuild or replace two motors operating service gates	Construction	Q4 FY21	\$100K-\$250K	IDC	Fixed-Price Contract	8(a) Sole Source
W912PP	Albuquerque	238390	John Martin Information Center Remodel, Hasty, CO	Install interior service window and additional remodeling in Information Center	Construction	Q3 FY21	\$25K-\$100K	IDC	Fixed-Price Contract	8(a) Sole Source
W912PP	Albuquerque	238320	Trinidad Paint Administration Building, Trinidad, CO	Paint exterior of administration building	Construction	Q4 FY21	\$25K-\$100K	IDC	Fixed-Price Contract	8(a) Sole Source
W912PP	Albuquerque	238220	Trinidad Intake Tower Sump Pump, Trinidad, CO	Replace sump pump in tower	Construction	Q4 FY21	\$25K-\$100K	IDC	Fixed-Price Contract	8(a) Sole Source
W912PP	Albuquerque	238220	Trinidad Packing Glands, Trinidad, CO	Replace waterside and oilside packing glands for service and emergency gates	Construction	Q4 FY21	\$25K-\$100K	IDC	Fixed-Price Contract	8(a) Sole Source

USACE Albuquerque District, FY21-22 Project Forecast as of March 31, 2021

W912PP	Albuquerque	238910	Galisteo Demolish Overlook Shelters, Galisteo, NM	Demolish and remove concrete overlook shelters	Construction	Q4 FY21	\$25K-\$100K	IDC	Fixed-Price Contract	8(a) Sole Source
--------	-------------	--------	--	---	--------------	---------	--------------	-----	----------------------	------------------

Small Business Point of Contact:  
**Stephanie Parra**  
 Deputy, Small Business Programs  
[stephanie.n.parra@usace.army.mil](mailto:stephanie.n.parra@usace.army.mil)  
 505-342-3279

Fiscal Year 2021 USACE Albuquerque SB Goals	
Small Business (SB)	47.58%
Small Disadvantaged Business	32.01%
Service Disabled Veteran Owned SB	2.36%
Woman Owned SB	16.50%
HubZone	14.85%