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MILITARY CONSTRUCTION

Space Rapid Capabilities Office (SPRCO), Kirtland AFB, NM
Design-Bid-Build (DBB) requirement to construct a new facility to  house a 
secure office necessary for the operation of military, civilian, and contractor 
personnel, to include parking and infrastructure (heating and cooling, power, 
water sanitation, communications). Facility requires Sensitive 
Compartmentalized Information Facility and Special Access Program Facility 
accreditation, with necessary physical and electronic security measures and 
compartmented workspaces for 10-15 compartmentalized teams. Building to 
feature a 240 seat SCIF auditorium. Building will have reinforced 
foundations, floors, 2-story steel structure, reinforced stucco-finished 
concrete block walls, and steel roof structure. N/A $25M - $100M TBD 236220 Y1AZ Unrestricted N/A FY27 Q3 FY28 Q1

AC130J Explosive Operations Facility, Kirtland AFB, NM
DBB requirement to construct a Total building envelope of approximately 
5953 SF; bay space 4121 SF and office/Mechanical/Personnel Space 1832 SF 
based on Exhibit from Whiteman AFB, Missouri Project. To accommodate 
drive thru bays a special turning radius required and pavement is required 50 
feet on each side of the bays and wrapped around the facility. A standby 
generator is required for Alt Control Room which will need to follow the 
same guidance as the Control section in the admin facility. N/A $25M - $100M TBD 236220 Y1AZ Unrestricted N/A FY27 Q2 FY28 Q1

Space Force Operations Facility, Kirtland AFB, NM N/A $250M - $500M TBD 236220 Y1AZ

Progressive Design 
Build Other 
Transaction 
Authority N/A FY27 TBD

Child Development Center (CDC), Kirtland AFB, NM
DBB requirement to construct a large CDC to relocate the current CDC in the 
Maxwell Housing Area, including associated site work, utilities, pavements, 
and communications, reinforced concrete foundation, structural steel frame, 
split-face concrete masonry unit veneer, a standing seam metal roof, and 
demolition of Building 1914. N/A $25M - $100M TBD 236220 Y1AZ Unrestricted N/A TBD TBD

High Power Electromagnetic Lab, Kirtland AFB, NM
DBB requirement to consolidate and house a modern, flexible laboratory 
space for development of advanced High Power Electromagnetic (HPEM) 
system research. N/A $25M - $100M TBD 236220 Y1AZ Unrestricted N/A TBD TBD
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58th SOW/PJ/CRO Pipeline Dorm, Kirtland AFB, NM
DBB requirement to construct a 162 room steel-frame structure with 
reinforced concrete foundation and floors, reinforced, insulated split-faced 
block walls and insulated standing seam metal roof.  Includes site 
preparation, seismic provisions, hydraulic passenger-freight elevator, day 
room with kitchen, laundry room, storage and supporting spaces, parking, 
landscaping, heating/cooling, plumbing, electrical and fire protection 
systems, communications and all utilities. N/A $25M - $100M TBD 236220 Y1AZ Unrestricted N/A FY27 Q3 FY28 Q1

PJ/CRO Urban Training Complex, Kirtland AFB, NM
DBB requirement to construct a PJ/CRO (Pararescue and Combat Rescue 
Officer) urban training complex at a semi-remote location. UTC will consist of 
10 building shells to simulate residential structures, offices, retail, municipal 
and chapel, including simulated battle damage, security wall around parts of 
the complex, paved and unpaved roads, roadway fixtures and subterranean 
systems. Site improvements include landing areas for helicopters and CV-22 
aircraft, basic electrical and lighting systems, water storage tank and septic 
system. A separate mission control area will have 5 buildings. N/A $25M - $100M TBD 236220 Y1AZ Unrestricted N/A FY28 FY29

Upgrade Wyoming Gate for Antiterrorism Compliance, Kirtland AFB, NM
DBB requirement to replace existing entrance gate with new gate facilities 
meeting all current antiterrorism standards including new entry with fully 
complying steel gates, roadway curved to provide
traffic calming, channeling guardrails, denial/exit lane, final denial barriers, 
overwatch, new entry control building with canopy and restrooms equivalent 
demolition square footage to include current site structures (visitor building 
21002 and entry control building 21005), will be demolished along with 
walls, fences, pavements, and other structures in the project area. N/A $25M - $100M TBD 238990 Y1PZ Unrestricted N/A FY28 FY28

Red Horse Squadron Compound, Kirtland AFB, NM
Construct a RHS facility and storage facility to accommodate the base
RED HORSE Squadron. Facilities will be designed as permanent construction 
in accordance with the DoD Unified Facilities Criteria (UFC) 1-200-01, General 
Building Requirements and UFC 1-200-02, High Performance and Sustainable 
Building Requirements. N/A $25M - $100M TBD 236220 Y1AZ Unrestricted N/A TBD TBD
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Joint Navigation Warfare Center HQ, Kirtland AFB, NM
DBB requirement to construct new facility to house a secure office necessary 
for the operation of 243 military, civilian, and contractor personnel, to 
include parking and infrastructure (heating/cooling, power water, sanitation, 
communications). Facility requires Sensitive Compartmentalized Information 
Facility and Special Access Program accreditation, with necessary physical 
and electronic security measures.  Building will have reinforced foundations, 
floors, 2-story steel structure, reinforced stucco-finished concrete block 
walls, and steel roof structure with insulated standing seam metal roofing to 
match appearance and character of existing area facilities. N/A $25M - $100M TBD 236220 Y1AZ Unrestricted N/A FY29 FY29

ADAL Combat Rescue Helicopter (CRH) Simulator, Kirtland AFB, NM
DBB requirement to construct a 2,440 SM addition to the current CRH 
facility. N/A $25M - $100M TBD 236220 Z1AZ Unrestricted N/A FY28 FY29
Consolidated RHS/LRS Warehouse, Kirtland AFB, NM
DBB requirement to construct a warehouse and administrative facility to 
accommodate the base logistics readiness squadron and Red Horse 
Squadron. Facilities will be designed as permanent construction in 
accordance with the DoD Unified Facilities Criteria (UFC) 1-200-01, General 
Building Requirements and UFC 1-200-02, High Performance and Sustainable 
Building Requirements. N/A $25M - $100M TBD 236220 Z1AZ Unrestricted N/A FY28 FY28

ADAL System Digital Engineering Lab, Kirtland AFB, NM
DBB requirement to construct a new system and digital engineering lab, 
spacecraft cleanroom, and assembly integration and test lab, including a two-
story steel frame structure with reinforced concrete pier, beam foundation 
and floors; stucco-finished reinforced CMU walls, facility infrastructure, 
secure spaces, and low slope membrane roof. N/A $25M - $100M TBD 236220 Y1AZ Unrestricted N/A TBD TBD
Guided Missile Building, White Sands Missile Range, NM
DBB requirement to construct a 4-bay Missile Assembly Building (MAB) that 
supports the ability to handle HD Class 1.1 explosives with the purpose to 
assemble and disassemble missiles. N/A $25M - $100M TBD 236220 Y1AZ Unrestricted N/A FY27 Q4 FY28

J-DETC Directed Energy Central, White Sands Missile Range, NM
DBB requirement to provide a combined (14,100 SF full-service Laboratory 
Enclosure and 15,990 SF Operations and Administration) facility on the High 
Energy Laser Systems Test Facility (HELSTF) campus, including full utilities, a 
Direct Energy Weapon (DEW) maintenance area, measurement 
instrumentation, optical alignment bays, and mounting fixtures. 
Requirement  will also include office space to support test and evaluation 
briefings, planning and operations, direct energy operator and maintainer 
training, and support facilities such as a clean room. N/A $25M - $100M TBD 236220 Y1AZ Unrestricted N/A FY29 FY29
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High Speed Test Track, Holloman AFB, NM
DBB requirement to repair portions of the existing 15,536 LM rail system 
track at the Holloman High Speed Test Track (HHSTT), intended to have an 
anticipated life span of at least 10 years beyond completion of the repairs. 
The repair consists of girder repair and replacing several track connection tie-
down points totaling 3,963 LM over the span of the track system capacity. 
Project will upgrade embedded utilities required to support various aspects 
of the HHSTT mission. These embedded utilities consist of full modernization 
and replacement of the electrical distribution system and water mains, 
storage and distribution systems utilized by the test track to support test 
monitoring and measurements. The water supply infrastructure also includes 
repairing and upgrading the current rain field water supply to support the 
use of the simulated rain fields. The track will be constructed with detailed 
communication capabilities to include new fiber and copper infrastructure 
on each side of the track and parallel to the STAPP East and West access 
roads. Includes replacement and repair of existing pavements with 
replacement and widening of the Stapp East and West access roads and 
repair of the existing Camera Pad Road on the east side of the test track. N/A $200M-$300M TBD 237990 Y1PZ Unrestricted N/A FY28 TBD

FTU Airfield Requirements, Holloman, AFB, NM
DBB requirement for extensions to Taxiway J and Taxiway L. Extend Taxiway J 
eastward approx. 5300 LF to intersect with Taxiway B and westward running 
parallel with Runway 07/25 approx. 7100 LF to intersect and cross Taxiway L 
extending to Taxiway R. Extend Taxiway L northwest approx. 1600 LF to 
intersect with Runway 04/22. Construction will consist of airfield rated 
concrete to include asphalt shoulders and all required lighting, signage and 
striping and all necessary supporting work for a complete and usable facility. 
Create a safety buffer along the westward Taxiway J extension by realigning 
Kelly Road comprising approx. 13000 SM of paved road construction. 
Demolish Buildings 809, 904, 909 and 918. N/A $25M - $100M TBD 237990 Y1PZ Unrestricted N/A FY28 FY29

Indoor Target Flip Facility, Holloman AFB, NM
DBB requirement to construct a new 42,603 SF (3,958 SM) special purpose 
high-bay facility, including a target flip area, administration/support area, 
equipment storage, building support space access pavements, grading and 
drainage improvements, and supporting utility infrastructure required to 
accommodate the planned facility. N/A $25M - $100M TBD 236220 Y1EZ Unrestricted N/A FY29 FY29

192-Person Dormitory, Cannon AFB, NM
Design-Build (DB) requirement to construct a 5.5K SM, three-story dormitory 
with 192 rooms to include private bathrooms and kitchenettes, reinforce 
concrete foundation, steel frame and reinforced concrete walls. N/A $25M - $100M TBD 236220 Y1FC Unrestricted N/A TBD TBD
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Deployment Processing Center, Cannon AFB, NM
DBB requirement to construct Deployment Processing Center and Mobility 
Aerial Delivery Facility. Construction of the Deployment Processing Center. 
The project includes all utilities, site improvements, pavements, 
detection/protection features, security enhancements, and other supporting 
work necessary to make a complete and usable facility. N/A $25M - $100M TBD 236220 Y1AZ Unrestricted N/A FY27 Q3 FY28

Satellite Fire Station, Cannon AFB, NM
DBB requirement to construct a 3 stall drive-thru satellite crash fire and 
rescue combination station on east side of Runway 22/04, along Taxiway D. 
The combination station will include the Fire & Communications Center 
(FACC), Emergency Communications Center (ECC) & the Base Defense 
Operations Center (BDOC). The Fire & Communications Center will include: a 
communications control room, public rest rooms, apparatus room, training 
room, physical fitness area, living quarters with private bedrooms and 
restrooms with showers, a station captain's bedroom and restroom with 
shower, recreation/dining room with vending, full kitchen with a serving line 
and kitchen storage, personal lockers, maintenance rest rooms/showers, 
laundry
facilities. N/A $10M - $25M TBD 236220 Y1AZ Unrestricted N/A FY28 FY29

FACILITIES SUSTAINMENT, RESTORATION, AND MODERNIZATION (FSRM)

ADAL AC-130J Flight Training, Kirtland AFB, NM
DBB requirement to construct a 465 SM addition to the east side of Building 
957, consisting of five classrooms to accommodate six students and one 
instructor. Provide three offices for program managers. Provide all required 
fire protection, utilities, and communications to include Wi-Fi, NIPR, and 
Learning Management Systems (LMS). N/A $5M - $10M TBD 236220 Y1AZ TBD N/A FY26 Q4 FY27 Q3

Temporary Lodging Facility, Kirtland AFB, NM
DBB requirement extending electrical services and base communication lines 
to the site.  Work alsl involves rerouting the underground medium voltage 
electrical lines and underground communication lines within the confines of 
the site.  This is a larger NAF project where housing untis will be installed. N/A $10M - $25M TBD 236220 Y1FC TBD N/A FY27 FY27
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Facility for Explosives and Radiological Materials Imaging (FERMI), Kirtland 
AFB, NM
DBB requirement for a facility capable of all relevant classifications/caveats 
for imaging assembled space systems and nuclear test bodies. Facility must 
be sited and constructed to support activities involving radioactive materials, 
High Explosive (HE) materials, accountable materials and components, and 
high energy Xray imaging. Spaces includes lab and lab support spaces. N/A $5M - $10M TBD 236220 Y1AZ TBD N/A FY27 Q1 FY28 Q2

Hayman Structure, Munitions Area, Kirtland AFB, NM
DBB requirement to construct a Hayman earth covered munitions storage 
igloo in the munitions area to meet mission capability for the AC-130J Formal 
Training Unit (FTU) transfer. N/A $1M - $5M TBD 236220 Y1AZ TBD N/A FY27 Q4 FY28 Q4

Building 770 Upgrade Laser Labs - ULTRA, Kirtland AFB, NM
DBB requirement to repair Bldg 770 to include electrical and HVAC upgrades, 
finish upgrades, interior reconfiguration and a unisex restroom. N/A $5M - $10M TBD 236220 Z1AZ TBD N/A FY28 FY29
New Drinking Water Well, Kirtland AFB, NM
DBB requirement to construct a new drinking well close to Well #3 in order 
to provide potable drinking water and create redundancy. Provide new well 
for water blending to stay below the regulation arsenic levels for potable 
water. N/A $5M - $10M TBD 237110 Y1NE TBD N/A FY28 FY28

Kinetics Autonomy and Robotics Lab (KARL), Kirtland AFB, NM
DBB requirement to convert existing room into a space robotics testing 
environment to support in-orbit servicing, assembly, and manufacturing. N/A $1M - $5M TBD 236220 Z1AZ TBD N/A TBD TBD
ADAL Security Forces Facility, Cannon AFB, NM
DBB requirement to construct a 10,000 SF addition to building 575 providing 
a complete and useable complex, providing an 8-cell confinement module, 
armory space with restroom and training area.  Alterations will include 
converting current cells to usable office space and replacing the armory door 
with a class 5 vault door. N/A $5M - $10M TBD 236220 Y1AZ TBD N/A FY28 FY29

Fire Crash Rescue Station, Melrose Air Force Range, NM
DBB requirement for a new fire station with an enclosed vehicle storage 
area) in the Northwest Development Area (NWDA) at MAFR. The facility will 
consist of a metal building, reinforced concrete foundation, floor slab to 
serve as an airfield fire & rescue station. Includes admin offices, training 
room, Self-Contained Breathing Apparatus (SCBA) storage, comm room, 
break room, kitchen, bunk rooms, mens & womens restrooms, showers, & 2 
enclosed vehicle storage bays to fit 27 SOCES ARFF vehicles. N/A $5M - $10M TBD 236220 Y1JZ TBD N/A FY27 Q2 FY27 Q3
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Building 1265 HVAC and Electrical Study, Holloman AFB, NM
This project is defined strictly as an investigative study rather than an active 
design or construction specification project. The focus is to take a holistic 
approach to evaluate the HVAC and electrical systems and provide long-term 
and short term recommendations. N/A $10K - $350K TBD TBD TBD TBD TBD FY27 Q1 FY27 Q1

Guided Missile Building Salinas Peak, White Sands Missile Range, NM
DBB requirement to construct a shelter-in-place facility to protect personnel 
during High Energy Laser (HEL) testing scenarios, a high-wind-resistant high-
aperture opening clamshell building to house HEL weapon system switchgear 
facility, generators, utility connections and renovate existing bunkhouse.  N/A TBD TBD 236220 Y1EZ TBD N/A TBD TBD

N81 Earthen Covered Magazine Replacement, White Sands Missile Range, 
NM N/A $5M - $10M TBD 236220 Z1EZ TBD N/A FY27 Q2 FY27 Q4

Track & Field Replacement, White Sands Missile Range, NM
DBB requirement to to replace the existing grass field with high-quality 
artificial turf. Design includes an integrated drainage system. Currently, 
drainage areas are located on the north, south, and east sides of the existing 
PT field. The project includes the removal of the existing irrigation system 
and the proper capping of all water sources currently supplying the system. 
Replace the existing light poles with new field lights and poles. The existing 
concrete pedestals and electrical wiring may be reused, provided they are 
compatible with the new lighting infrastructure. Replace the current rubber 
track with a more modern and durable system. N/A $1M - $5M TBD 238910 Y1PA TBD N/A FY27 Q2 FY27 Q3

ENVIRONMENTAL SUSTAINMENT, RESTORATION, AND MODERNIZATION 

OT-10 Radiological Training Site Decommissioning Plan, Kirtland AFB, NM
Professional services contract for preparation of decommissioning plans for 
the OT-10 radiological training sites at KAFB. N/A $1M - $5M TBD 562910 F999 8(a) Sole Source N/A FY26 Q4 FY26 Q4

Nuclear IE&E Data & Environmental Analysis - HTRW Investigation, Kirtland 
AFB, NM N/A $25K - $100K TBD 562910 F999 TBD N/A FY27 Q2 FY27 Q3

HI-Heat HTRW Investigation, Kirtland AFB, NM N/A $25K - $100K TBD 562910 F999 TBD N/A FY27 Q2 FY27 Q3

NOVEL Sensing Lab HTRW Investigation, Kirtland AFB, NM N/A $25K - $100K TBD 562910 F999 TBD N/A FY27 Q2 FY27 Q3

DIE-HARD HTRW Investigation, Kirtland AFB, NM N/A $25K - $100K TBD 562910 F999 TBD N/A FY27 Q2 FY27 Q3

Administrative Record Support, Fort Wingate Depot Activity, NM N/A $5M - $10M TBD 562910 F999 TBD N/A FY27 Q2 FY27 Q4

As of July 31, 2026



US Army Corps of Engineers (USACE), Albuquerque District 
Fiscal Year (FY) 2026-2031 Procurement Forecast

Project Title and Description

If Follow-On 
Action, provide 
current contract 

number
Anticipated 
Dollar Value

Contract Period 
of Performance NAICS PSC

Anticipated Set-
Aside Decision

Contract Vehicle 
(Task/Delivery 

Orders)

Anticipated 
Solicitation 

Date
Anticipated 
Award Date

ATEC Environmental Services, White Sands Missile Range, NM
Services include RCRA, CERCLA, TSCA compliance and decomntamination due 
to Haunta Virus. N/A $10M - $25M 60 Months 562910 F999 TBD N/A FY27 Q2 FY27 Q3

CIVIL WORKS CONSTRUCTION

Northgate Diversion Channel Section 219, EL Paso, TX (BIL)
DBB requirement to improve the diversion channel along the Hondo Pass 
that leads to the Northgate dam to avoid adverse effects to the nearby 
community following significant rain. N/A $5M - $10M TBD 237990 Z2KB TBD N/A TBD TBD

La Madera Water Tank Sec 595, La Madera, NM  (BIL)
DBB requirement for the replacement of the existing 20,000 gallon water 
tank. N/A $1M - $5M TBD 237990 Z2NE TBD N/A TBD TBD

Bosque Wildfire Jetty Jacks Construction, Albuquerque, NM
Up to 110 jetty jacks that are an impediment to firefighting efforts will be 
removed at a site in Bernalillo County along the west bank of the Rio Grande 
at the Central Avenue bridge. Jetty jacks removed will be demolished, 
disassembled, and stockpiled for salvage. Material not salvaged will be 
hauled off site and disposed of.  For jetty jacks that are more than 50% 
buried, the jacks will be cut off below ground surface and any voids 
backfilled. If a native tree has grown around a jetty jack, the jack will be cut 
and left in place. N/A $350K - $1M TBD 237990 TBD TBD N/A FY27 FY28 Q1

Keystone Dam Seepage Repairs Sec 219, El Paso, TX
DBB requirement to repair seepage at the toe of the downstream 
embankment slope. N/A $1M - $5M TBD 237990 Z2KA 8(a) Sole Source N/A TBD TBD

Canjilon Water Line Phase 2, Section 595, Canjilon, NM
DBB requirement to provide replacement of the existing 5 miles of 3-inch 
waterline with 6-inch waterline to improve the volume of water needed and 
install fire hydrants to enhance fire protection. N/A $1M - $5M TBD 237990 Y1NE 8(a) Sole Source N/A FY26 Q4 FY27 Q1

Palmer Park Drainage Improvement, CO N/A $1M - $5M TBD 237990 Y1PZ TBD N/A FY27 Q2 FY27 Q3

Flood Warning System, El Paso, TX N/A $350K - $1M TBD 238210 N063 TBD N/A FY27 FY27 Q4

Desilting Basin SAC1, El Paso, TX N/A $350K - $1M TBD 237990 Y1PZ TBD N/A FY27 FY27

Rio Bosque Wetlands Aquatic Habitat Restoration Project, El Paso, TX
Project addresses ecosystem restoration through the modification of existing 
wetlands, construction of new shallow marsh wetlands, enhancement of 
riparian habitat, and planting of new floodplain grassland habitat at the Rio 
Bosque Wetlands Park. N/A TBD TBD 237990 TBD TBD N/A TBD TBD
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OPERATIONS (LAKES & DAMS)

Recreation Shelter 1 Roof Repair, Abiquiu Lake, NM N/A <$350K TBD 238160 TBD TBD N/A FY26 Q4 FY27 Q1

Enclose Maintenance Storage Area Construction, Abiquiu Lake, NM N/A <$350K TBD 238990 Z2JZ TBD N/A FY27 Q3 FY27 Q4

Potable Water Distribution System Construction, Abiquiu Lake, NM N/A <$350K TBD 237110 Y1NZ TBD N/A FY27 Q3 FY27 Q4

Repair Stucco & Replace Windows, Abiquiu Lake, NM N/A <$350K TBD 238990 Z2AZ TBD N/A FY27 Q3 FY27 Q4

Vegetation Management Plan, Cochiti Dam, NM N/A <$350K TBD 561730 S208 TBD N/A FY27 Q3 FY27 Q4

Campground Sewage System Repairs, Cochiti Dam, NM N/A <$350K TBD 237110 Z2JZ TBD N/A FY27 Q3 FY27 Q4

Manbasket Replacement, Cochiti Dam, NM N/A <$350K TBD 238910 Z2JZ TBD N/A FY27 Q1 FY27 Q1

Repair Flume 3 Construction, Cochiti Dam, NM N/A <$350K TBD 237110 Z2KA TBD N/A FY27 Q3 FY27 Q4

Replace Tetilla Pumphouse Construction, Cochiti Dam, NM N/A <$350K TBD 238990 J035 TBD N/A FY27 Q3 FY27 Q4

Water Tank Inspection Service, Cochiti Dam, NM N/A <$350K TBD 237110 J035 TBD N/A FY27 Q3 FY27 Q4

Security System Upgrade, Cochiti Dam, NM N/A <$350K TBD 238210 TBD TBD N/A FY26 Q4 FY26 Q4
Demolition of Historic Lodge, Conchas Lake, NM
DBB requirement for demolition of historic building. Subject to the 
availability of funds. N/A $5M - $10M TBD 236220 Z2AZ TBD N/A TBD TBD

Rekey Project, Conchas Dam, NM N/A <$350K TBD 561622 5340 TBD N/A FY27 Q1 FY27 Q2

Salt Cedar Removal, Conchas Dam, NM N/A <$350K TBD 561730 S208 TBD N/A FY27 Q1 FY27 Q2

Adobe Bell Renovations, Conchas Dam, NM N/A <$350K TBD 238310 Z2JZ TBD N/A FY27 Q3 FY27 Q4

Generator Maintenance Services, Conchas, NM N/A <$350K TBD 238290 J035 TBD N/A FY27 Q3 FY27 Q4

Captain Kramer Waterline Replacement, Conchas Dam, NM N/A <$350K TBD 237110 TBD N/A FY26 Q4 FY26 Q4

Ranger Station Renovation, Conchas Dam, NM N/A <$350K TBD 238310 Z2JZ TBD N/A FY27 Q3 FY27 Q4

Rehab South Drain & Install Flume, Conchas Dam, NM N/A <$350K TBD 237110 Z2KA TBD N/A FY27 Q3 FY27 Q4

Road & Parking Improvements, Conchas Dam, NM N/A <$350K TBD 237310 Z2LB TBD N/A FY27 Q3 FY27 Q4
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Security System Upgrades, Conchas Dam, NM N/A <$350K TBD 238210 N063 TBD N/A FY27 Q3 FY27 Q4

Operations & Maintenance Services, Conchas & Santa Rosa Dams, NM N/A $350K - $1M TBD 561210 S216 TBD N/A FY27 Q1 FY27 Q2

Dam & Spillway Vegetation Management, Galisteo Dam, NM N/A <$350K TBD 561730 S208 TBD N/A FY27 Q2 FY27 Q3

Bridge Deck Repairs, Jemez Dam, NM N/A <$350K TBD 238990 Z2LB TBD N/A FY27 Q3 FY27 Q4

Security System Upgrades, John Martin Reservoir, CO N/A <$350K TBD 238210 J063 TBD N/A FY26 Q3 FY26 Q4

Crane Rental for Bulkhead Placement, John Martin Reservoir, CO N/A <$350K TBD 238990 W038 TBD N/A FY26 Q4 FY27 Q1

Wildlife Property Fence, John Martin Reservoir, CO N/A <$350K TBD 238990 5660 TBD N/A FY27 Q1 FY27 Q1

Elevator Inspection & Maintenance Services, Santa Rosa Lake, NM N/A <$350K TBD 238290 J039 TBD N/A FY27 Q2 FY27 Q2

Water Tank Inspection Service, Santa Rosa Lake, NM N/A <$350K TBD 237110 H399 TBD N/A FY27 Q2 FY27 Q3

Project Office Building Upgrades, Santa Rosa Lake, NM N/A <$350K TBD 238390 Z2AA TBD N/A FY27 Q3 FY27 Q4

Roadway Erosion Repairs, Santa Rosa Lake, NM N/A <$350K TBD 237310 Z2LB TBD N/A FY27 Q3 FY27 Q4

Herbicide Vegetation Management, Trinidad Lake, NM N/A <$350K TBD 561730 S208 TBD N/A FY27 Q2 FY27 Q2

Operations & Maintenance Services, Two Rivers, NM N/A <$350K TBD 561210 M1KA TBD N/A FY27 Q2 FY27 Q2

ARCHITECT-ENGINEER (AE) DESIGN SERVICES

AE Design - Indoor Target Flip Facility, Holloman AFB, NM
AE Design for a DBB requirement to construct special purpose high-bay 
facility with 40-ton overhead DC crane integrated with special mechanical 
flip capability to safely invert massive targets weighing over 50,000 lbs.  To 
be built on WSMR. N/A $1M - $5M TBD 541330 C219 Unrestricted

SPD Regional AE 
Vertical Design 
MATOC FY26 FY26 Q4
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AE Design - FY31 Joint Navigation Warfare Center Warehouse Complex, 
Kirtland AFB, NM
AE Design of a DBB requirement to construct a new facility to consolidate 
warehouse operations. Project includes parking and infrastructure. The 
warehouse will be a PEMB with open flexible spaces for storage, shipping, 
testing, vehicle services, office area. Due to soil conditions and sensitive 
nature of the building and equipment, over-excavation and special 
foundations may be required. Conduct site preparation and seismic 
provisions. In addition to the main warehouse, a number of ancillary 
structures are required for additional mission support. Structures include 
vehicle wash rack, equipment storage, and covered parking area for 
specialized vehicles. Facilities will be designed as permanent construction 
with sustainable principles. N/A TBD TBD 541330 C219 TBD

SPD Regional AE 
Vertical Design 
MATOC TBD TBD

MULTIPLE AWARD TASK ORDER CONTRACTS (MATOC)

Civil Works Design, Survey and Photogrammetric Mapping
See W912PP25RA009 in SAM. N/A

$49M Total 
Contract Value 
(TCV) 60 Months 541330 TBD Unrestricted N/A FY26 Q4 FY27 Q2

Tribal Consultation, Cultural Resources, & Environmental Services
See W912PP25RA015 in SAM. N/A $10M TCV 60 Months 541620 TBD

Small Business Set-
Aside N/A FY27 Q1 FY27 Q3

Design Build, Design-Bid-Build Vertical Construction MATOC, Albuquerque 
District N/A $110M TCV 60 Months 236220 TBD

Small Business Set-
Aside N/A FY27 Q2 FY28

For informational purposes only, subject to change without notice.

Point of Contact:
Stephanie Parra

Deputy, Office of Small Business Programs
505-342-3279

stephanie.n.parra@usace.army.mil
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