

US Army Corps of Engineers (USACE), Albuquerque District
Fiscal Year (FY) 2024-2029 Acquisition Forecast

Project Title and Description	If Follow-On Action, provide current contract number	Anticipated Dollar Value	Contract Period of Performance	NAICS	Anticipated Set-Aside Decision	Contract Vehicle (Task /Delivery Orders)	Action or Award Type	Anticipated Solicitation Date	Anticipated Award Date	Buyer Contact Information (if applicable)	Item Type
MILITARY CONSTRUCTION											
Space Rapid Capabilities Office (SPRCO), Kirtland AFB, NM											
Design-Bid-Build (DBB) requirement to construct a new facility to house a secure office necessary for the operation of military, civilian, and contractor personnel, to include parking and infrastructure (heating and cooling, power, water sanitation, communications). Facility requires Sensitive Compartmentalized Information Facility and Special Access Program Facility accreditation, with necessary physical and electronic security measures and compartmented workspaces for 10-15 compartmentalized teams. Building to feature a 240 seat SCIF auditorium. Building will have reinforced foundations, floors, 2-story steel structure, reinforced stucco-finished concrete block walls, and steel roof structure.	N/A	\$25M - \$100M	TBD	236220	Unrestricted	N/A	Individual Contract	FY26 Q1	FY26 Q3	TBD	Construction
Child Development Center (CDC), Kirtland AFB, NM											
DBB requirement to construct a large CDC to relocate the current CDC in the Maxwell Housing Area, including associated site work, utilities, pavements, and communications, reinforced concrete foundation, structural steel frame, split-face concrete masonry unit veneer, a standing seam metal roof, and demolition of Building 1914.	N/A	\$25M - \$100M	TBD	236220	Unrestricted	N/A	Individual Contract	FY26 Q2	FY27 Q2	TBD	Construction
High Power Electromagnetic Lab, Kirtland AFB, NM											
DBB requirement to consolidate and house a modern, flexible laboratory space for development of advanced High Power Electromagnetic (HPEM) system research.	N/A	\$25M - \$100M	TBD	236220	Unrestricted	N/A	Individual Contract	FY26 Q3	FY27 Q1	TBD	Construction
58th SOW/PJ/CRO Pipeline Dorm, Kirtland AFB, NM											
DBB requirement to construct a 162 room steel-frame structure with reinforced concrete foundation and floors, reinforced, insulated split-faced block walls and insulated standing seam metal roof. Includes site preparation, seismic provisions, hydraulic passenger-freight elevator, day room with kitchen, laundry room, storage and supporting spaces, parking, landscaping, heating/cooling, plumbing, electrical and fire protection systems, communications and all utilities.	N/A	\$25M - \$100M	TBD	236220	Unrestricted	N/A	Individual Contract	FY26 Q3	FY26 Q4	TBD	Construction
PJ/CRO Urban Training Complex, Kirtland AFB, NM											
DBB requirement to construct a PJ/CRO (Pararescue and Combat Rescue Officer) urban training complex at a semi-remote location. UTC will consist of 10 building shells to simulate residential structures, offices, retail, municipal and chapel, including simulated battle damage, security wall around parts of the complex, paved and unpaved roads, roadway fixtures and subterranean systems. Site improvements include landing areas for helicopters and CV-22 aircraft, basic electrical and lighting systems, water storage tank and septic system. A separate mission control area will have 5 buildings.	N/A	\$25M - \$100M	TBD	236220	Unrestricted, Best Value Trade Off	N/A	Individual Contract	FY27 Q1	FY27 Q2	TBD	Construction
Joint Navigation Warfare Center HQ, Kirtland AFB, NM											
DBB requirement to construct new facility to house a secure office necessary for the operation of 243 military, civilian, and contractor personnel, to include parking and infrastructure (heating/cooling, power water, sanitation, communications). Facility requires Sensitive Compartmentalized Information Facility and Special Access Program accreditation, with necessary physical and electronic security measures. Building will have reinforced foundations, floors, 2-story steel structure, reinforced stucco-finished concrete block walls, and steel roof structure with insulated standing seam metal roofing to match appearance and character of existing area facilities.	N/A	\$25M - \$100M	TBD	236220	Unrestricted	N/A	Individual Contract	FY27 Q3	FY27 Q4	TBD	Construction

US Army Corps of Engineers (USACE), Albuquerque District
Fiscal Year (FY) 2024-2029 Acquisition Forecast

Project Title and Description	If Follow-On Action, provide current contract number	Anticipated Dollar Value	Contract Period of Performance	NAICS	Anticipated Set-Aside Decision	Contract Vehicle (Task /Delivery Orders)	Action or Award Type	Anticipated Solicitation Date	Anticipated Award Date	Buyer Contact Information (if applicable)	Item Type
Upgrade Wyoming Gate for Antiterrorism Compliance, Kirtland AFB, NM DBB requirement to replace existing entrance gate with new gate facilities meeting all current antiterrorism standards including new entry with fully complying steel gates, roadway curved to provide traffic calming, channeling guardrails, denial/exit lane, final denial barriers, overwatch, new entry control building with canopy and restrooms equivalent demolition square footage to include current site structures (visitor building 21002 and entry control building 21005), will be demolished along with walls, fences, pavements, and other structures in the project area.	N/A	\$10M - \$25M	TBD	238990	TBD	N/A	Individual Contract	FY27 Q4	FY28 Q2	TBD	Construction
AC130J Explosive Operations Facility, Kirtland AFB, NM DBB requirement to construct a Total building envelope of approximately 5953 SF; BAY space 4121 SF and office/Mechanical/Personnel Space 1832 SF based on Exhibit from Whiteman AFB, Missouri Project. To accommodate drive thru bays a special turning radius required and pavement is required 50 feet on each side of the bays and wrapped around the facility. A standby generator is required for Alt Control Room which will need to follow the same guidance as the Control section in the admin facility.	N/A	\$5M - \$10M	TBD	236220	TBD	N/A	Individual Contract	FY27 Q4	FY28	TBD	Construction
Consolidated RHS/LRS Warehouse, Kirtland AFB, NM DBB requirement to construct a warehouse and administrative facility to accommodate the base logistics readiness squadron and Red Horse Squadron. Facilities will be designed as permanent construction in accordance with the DoD Unified Facilities Criteria (UFC) 1-200-01, General Building Requirements and UFC 1-200-02, High Performance and Sustainable Building Requirements.	N/A	\$25M - \$100M	TBD	236220	TBD	N/A	Individual Contract	FY28 Q3	FY28 Q4	TBD	Construction
ADAL System Digital Engineering Lab, Kirtland AFB, NM DBB requirement to construct a new system and digital engineering lab, spacecraft cleanroom, and assembly integration and test lab, including a two-story steel frame structure with reinforced concrete pier, beam foundation and floors; stucco-finished reinforced CMU walls, facility infrastructure, secure spaces, and low slope membrane roof.	N/A	\$25M - \$100M	TBD	236220	Unrestricted	N/A	Individual Contract	FY28 Q3	FY29 Q1	TBD	Construction
Launcher Maintenance Missile Assembly Support Facility, White Sands Missile Range, NM DBB requirement to include a vehicle maintenance facility, petroleum & other hazardous material storage, information, fire, alarm, & intrusion detection systems. See W912PP23R0012 in SAM.	N/A	\$25M - \$100M	TBD	236220	Unrestricted, Lowest Price Technically Acceptable	N/A	Individual Contract	FY25	FY25	diana.m.keeran@usace.army.mil	Construction
Indoor Target Flip Facility, Holloman AFB, NM DBB requirement to construct special purpose high-bay facility with 40-ton overhead DC crane integrated with special mechanical flip capability to safely invert massive targets weighing over 50,000 lbs. To be built on WSMR.	N/A	\$25M - \$100M	TBD	236220	Unrestricted	N/A	Individual Contract	FY27 Q3	FY27 Q4	TBD	Construction
High Speed Test Track, Holloman AFB, NM DBB requirement to replace the existing Holloman High-Speed Test Track (HHSTT).	N/A	\$100M+	TBD	237990	Unrestricted	N/A	Individual Contract	FY27	FY28	TBD	Construction
FTU Airfield Requirements, Holloman, AFB, NM DBB requirement for extensions to Taxiway J and Taxiway L. Extend Taxiway J eastward approx. 5300 LF to intersect with Taxiway B and westward running parallel with Runway 07/25 approx. 7100 LF to intersect and cross Taxiway L extending to Taxiway R. Extend Taxiway L northwest approx. 1600 LF to intersect with Runway 04/22. Construction will consist of airfield rated concrete to include asphalt shoulders and all required lighting, signage and striping and all necessary supporting work for a complete and usable facility. Create a safety buffer along the westward Taxiway J extension by realigning Kelly Road comprising approx. 13000 SM of paved road construction. Demolish Buildings 809, 904, 909 and 918.	N/A	\$25M - \$100M	TBD	237990	Unrestricted	N/A	Individual Contract	FY27 Q1	FY27 Q3	TBD	Construction

US Army Corps of Engineers (USACE), Albuquerque District
Fiscal Year (FY) 2024-2029 Acquisition Forecast

Project Title and Description	If Follow-On Action, provide current contract number	Anticipated Dollar Value	Contract Period of Performance	NAICS	Anticipated Set-Aside Decision	Contract Vehicle (Task /Delivery Orders)	Action or Award Type	Anticipated Solicitation Date	Anticipated Award Date	Buyer Contact Information (if applicable)	Item Type
192-Person Dormitory, Cannon AFB, NM Design-Build (DB) requirement to construct a 5.5K SM, three-story dormitory with 192 rooms to include private bathrooms and kitchenettes, reinforce concrete foundation, steel frame and reinforced concrete walls.	N/A	\$25M - \$100M	TBD	236220	Unrestricted, 2- Phase Best Value	N/A	Individual Contract	FY25 Q3	FY26 Q2	TBD	Construction
Deployment Processing Center, Cannon AFB, NM DBB requirement to construct Deployment Processing Center and Mobility Aerial Delivery Facility. Construction of the Deployment Processing Center. The project includes all utilities, site improvements, pavements, detection/protection features, security enhancements, and other supporting work necessary to make a complete and usable facility.	N/A	\$25M - \$100M	TBD	236220	Unrestricted	N/A	Individual Contract	FY25 Q4	FY26 Q2	TBD	Construction
Satellite Fire Station, Cannon AFB, NM Construct 3 stall drive-thru satellite crash fire and rescue combination station on east side of Runway 22/04, along Taxiway D. The combination station will include the Fire & Communications Center (FACC), Emergency Communications Center (ECC) & the Base Defense Operations Center (BDOC). The Fire & Communications Center will include: a communications control room, public rest rooms, apparatus room, training room, physical fitness area, living quarters with private bedrooms and restrooms with showers, a station captain's bedroom and restroom with shower, recreation/dining room with vending, full kitchen with a serving line and kitchen storage, personal lockers, maintenance rest rooms/showers, laundry facilities.	N/A	\$10M - \$25M	TBD	236220	Unrestricted	N/A	Individual Contract	FY27 Q3	FY28 Q3	TBD	Construction
FACILITIES SUSTAINMENT, RESTORATION, AND MODERNIZATION (FSRM)											
Small Arms Storage Facility, AC130-J, Kirtland Air Force Base, NM DBB requirement to construct a 100'x100' (10,000 SF) Butler type building for hazard class 1.3 and 1.4 munitions storage at 377 MXS/MXMW's Munitions Storage Area. Based on Ammunition to be stored the building climate control is not needed. Provide lighting in and around the structure. Reinforced Concrete pad is required for driveway approaching the structure. See W912PPR0024 in SAM.	N/A	\$1M - \$5M	TBD	236220	8(a) Competitive Set-Aside	N/A	Individual Contract	FY25 Q1	FY25 Q2	karen.k.irving@usace.army.mil	Construction
JNWC Building 20433 Mobile Trailer Power, Kirtland AFB, NM DBB requirement to connect three office trailers to existing power, as well as install a communications rack and run drops to the office and printer.	N/A	\$10K - \$250K	TBD	238210	8(a) Sole Source	N/A	Individual Contract	FY25	FY25	TBD	Construction
CEREBRO, Kirtland AFB, NM DB requirement to repair antiquated area of Building 322, including light lab areas, lab support spaces, and updated restrooms to meet current ADA, AFI and building code requirements. Upgrade of existing electrical power supply to meet laboratory needs and the installation of a 10-ton overhead crane.	N/A	\$1M - \$5M	TBD	236220	2-Phase, Total Small Business Set-Aside	N/A	Individual Contract	FY25 Q2	FY25 Q4	loretta.d.sanchez@usace.army.mil	Construction
Building 770 Upgrade Laser Labs - ULTRA, Kirtland AFB, NM DBB requirement to repair Bldg 770 to include electrical and HVAC upgrades, finish upgrades, interior reconfiguration and a unisex restroom.	N/A	\$5M - \$10M	TBD	236220	TBD	N/A	Individual Contract	FY26 Q1	FY26 Q2	TBD	Construction
UMMC ADAL Aerospace Ground Equipment (AGE) Paint Booth, Kirtland AFB, NM DBB requirement for an addition on the northeast side of Corrosion Control Facility Building 985. The addition, used to sand, prime and paint aircraft parts and AGE, shall be made of steel, reinforced concrete foundation and floor, structural steel frame, and insulated corrugated steel walls and roof.	N/A	\$1M - \$5M	TBD	236220	TBD	N/A	Individual Contract	FY26 Q2	FY26 Q4	TBD	Construction
ADAL AC-130J Flight Training, Kirtland AFB, NM DBB requirement to construct a 139 SM addition to the east side of Building 957, consisting of five classrooms to accommodate six students and one instructor. Provide three offices for program managers. Provide all required fire protection, utilities, and communications to include Wi-fi, NIPR, and Learning Management Systems (LMS).	N/A	\$5M - \$10M	TBD	236220	TBD	N/A	Individual Contract	FY26 Q3	FY26 Q4	TBD	Construction

US Army Corps of Engineers (USACE), Albuquerque District
Fiscal Year (FY) 2024-2029 Acquisition Forecast

Project Title and Description	If Follow-On Action, provide current contract number	Anticipated Dollar Value	Contract Period of Performance	NAICS	Anticipated Set-Aside Decision	Contract Vehicle (Task /Delivery Orders)	Action or Award Type	Anticipated Solicitation Date	Anticipated Award Date	Buyer Contact Information (if applicable)	Item Type
New Drinking Water Well, Kirtland AFB, NM DBB requirement to construct a new drinking well close to Well #3 in order to provide potable drinking water and create redundancy. Provide new well for water blending to stay below the regulation arsenic levels for potable water.	N/A	\$5M - \$10M	TBD	237110	Business Set-Aside, Lowest Price Technically Acceptable	N/A	Individual Contract	FY27 Q4	FY28 Q2	TBD	Construction
Kinetics Autonomy and Robotics Lab (KARL), Kirtland AFB, NM DBB requirement to convert existing room into a space robotics testing environment to support in-orbit servicing, assembly, and manufacturing.	N/A	\$1M - \$5M	TBD	236220	TBD	N/A	Individual Contract	FY26 Q3	FY27 Q1	TBD	Construction
Building 577 Aviary Addition, Kirtland AFB, NM DBB requirement to construct a new three-story addition to the existing building. New construction will be approximately 6,250 square feet (primarily three-story high bay lab with two-story support spaces at the connection to the existing facility) have a reinforced concrete foundation, with structural studs exterior studs, exterior insulated finish system (EIFS), and structurally sloped TPO roofing system.	N/A	\$5M - \$10M	TBD	236220	TBD	N/A	Individual Contract	FY27 Q1	FY27 Q2	TBD	Construction
Facility for Explosives and Radiological Materials Imaging (FERMI), Kirtland AFB, NM DBB requirement for a facility capable of all relevant classifications/caveats for imaging assembled space systems and nuclear test bodies. Facility must be sited and constructed to support activities involving radioactive materials, High Explosive (HE) materials, accountable materials and components, and high energy Xray imaging. Spaces includes lab and lab support spaces.	N/A	\$5M - \$10M	TBD	236220	TBD	N/A	Individual Contract	FY27 Q3	FY28 Q1	TBD	Construction
Hayman Structure, Munitions Area, Kirtland AFB, NM DBB requirement to construct a Hayman earth covered munitions storage igloo in the munitions area to meet mission capability for the AC-130J Formal Training Unit (FTU) transfer.	N/A	\$1M - \$5M	TBD	236220	TBD	N/A	Individual Contract	FY27 Q3	FY28 Q1	TBD	Construction
UMMC Water Infrastructure to Mesa, PEC and RSC, Melrose Air Force Range, NM DBB requirement to Construct water supply infrastructure to the Mesa, PEC and RSC on Melrose Air Force Range (MAFR). The project will include supply pipe, storage and transfer tanks, booster pumps, a dedicated supply well, and all other associated supporting facilities. This includes, but is not limited to, electrical, controls, fittings, valves, etc. See W912PP24R0006 in SAM.	N/A	\$1M - \$5M	TBD	237110	TBD	N/A	Individual Contract	FY25 Q3	FY25 Q4	karen.k.irving@usace.army.mil	Construction
Fire Crash Rescue Station, Melrose Air Force Range, NM DBB requirement for a new fire station with an enclosed vehicle storage area) in the Northwest Development Area (NWDA) at MAFR. The facility will consist of a metal building, reinforced concrete foundation, floor slab to serve as an airfield fire & rescue station. Includes admin offices, training room, Self-Contained Breathing Apparatus (SCBA) storage, comm room, break room, kitchen, bunk rooms, mens & womens restrooms, showers, & 2 enclosed vehicle storage bays to fit 27 SOCES ARFF vehicles.	N/A	\$5M - \$10M	TBD	236220	TBD	N/A	Individual Contract	FY26 Q1	FY26	diana.m.keeran@usace.army.mil	Construction
Guided Missile Building Salinas Peak, White Sands Missile Range, NM DBB requirement to construct a shelter-in-place facility to protect personnel during High Energy Laser (HEL) testing scenarios, a high-wind-resistant high-aperture opening clamshell building to house HEL weapon system switchgear facility, generators, utility connections and renovate existing bunkhouse. See W912PP24R0003 in SAM.	N/A	\$5M - \$10M	TBD	236220	Unrestricted, Lowest Price Technically Acceptable	N/A	Individual Contract	FY25	FY25	robert.j.mcpherran@usace.army.mil	Construction
Building 1870 HVAC Upgrades, White Sands Missile Range, NM DBB requirement to repair the current air conditioning system by replacement for building 1870 on White Sands Missile Range (WSMR). Replace the evaporative cooler system in the office spaces with refrigerated air. Install new ceilings and lights in the office areas. Remove and install new evaporative coolers for the storage area section and provide proper air pressure relief. Separate the office cooling space from the storage air space.	N/A	\$500K - \$1M	TBD	238220	TBD, Invitation for Bid	N/A	Individual Contract	FY26 Q1	FY26 Q3	TBD	Construction

US Army Corps of Engineers (USACE), Albuquerque District
Fiscal Year (FY) 2024-2029 Acquisition Forecast

Project Title and Description	If Follow-On Action, provide current contract number	Anticipated Dollar Value	Contract Period of Performance	NAICS	Anticipated Set-Aside Decision	Contract Vehicle (Task /Delivery Orders)	Action or Award Type	Anticipated Solicitation Date	Anticipated Award Date	Buyer Contact Information (if applicable)	Item Type
Building 34080-N237 Fire Suppression Replacement, White Sands Missile Range, NM DBB requirement to replace the existing Halon fire suppression system. New fire suppression system may be a water-based sprinkler system or clean agent fire suppression system as warranted by code requirements and site conditions. Project also includes fire alarm upgrades as required to ensure compliance with applicable codes.	N/A	\$1M - \$5M	TBD	238220	TBD	N/A	Individual Contract	FY25 Q2	FY25	TBD	Construction
N80 Earth Covered Magazine Replacement, White Sands Missile Range, NM DBB requirement to demolish and dispose existing Bldg. 22812/N80 Earth Covered Magazine (ECM), and replace with a 25 ft X 80 ft Modular Storage Magazine Type Navy STD 421-810-08. New ECM Facility will include climate control, new pavement driveway, electrical service connection, Intrusion Detection System (IDS) connection, and perimeter fencing/gate revisions to meet security requirements for the new ECM.	N/A	\$1M - \$5M	TBD	237990	TBD	N/A	Individual Contract	TBD	TBD	TBD	Construction
ENVIRONMENTAL SUSTAINMENT, RESTORATION, AND MODERNIZATION											
FUDS-Remedial Investigation/Feasibility Study PBR West Mesa N-1 Railroad Roundhouse Target, Kirtland AFB, NM	N/A	\$1M - \$5M	TBD	562910	TBD	SPA MEGA ERS MATOC	Task Order	FY25 Q1	FY25 Q3	TBD	Service
FUDS Remedial Action - Removal (Sub-Surface Clearance Phase 2) MRS 03 Target A, Fort Huachuca, AZ	N/A	\$10M - \$25M	TBD	562910	8(a) Sole Source	N/A	Individual Contract	FY25	FY25	TBD	Service
Parcel 3 MEC Management, Fort Wingate Depot Activity, NM Services to address Munitions & Explosive Concern (MEC).	N/A	\$5M - \$10M	TBD	562910	TBD	N/A	Individual Contract	FY25 Q1	FY25 Q1	TBD	Service
Administrative Record Support Services, Fort Wingate Depot Activity, NM Service contract providing environmental support (RCRA) to BRAC for administrative record support services related to ongoing environmental remediation at Fort Wingate.	W912PP21C0014	\$500K - \$1M	TBD	562910	8(a) Sole Source	N/A	Individual Contract	FY25 Q1	FY25 Q1	TBD	Service
NEPA SharePoint, White Sands Missile Range, NM Computing services and technical support for the WSMR SharePoint Based NEPA website.	N/A	\$10K - \$250K	60 months	562910	Total Small Business Set-Aside	GSA FSS	Task Order	FY25	FY25 Q3	TBD	Service
Quality Recycling Program (QRP), Fort Bliss, TX Operation of the Quality Recycling Program.	W912PP21C0009	\$1M - \$5M	60 months	562910	8(a) Sole Source	N/A	Individual Contract	FY25	FY25	TBD	Service
DPW Environmental Services, White Sands Missile Range, NM Comprehensive environmental services including water, waste water, CAA compliance, quality recycling program, and inspection of RCRA storage program.	N/A	\$10M - \$25M	60 months	562910	8(a) Sole Source	N/A	Individual Contract	FY25	FY25	TBD	Service
Navy Radon Services, White Sands Missile Range, NM Testing and abatement services.	N/A	\$10K - \$250K	TBD	562910	8(a) Sole Source	N/A	Individual Contract	FY25	FY25	TBD	Service
Navy (N300) Survey and Abatement, White Sands Missile Range, NM Hazardous survey and abatement of friable vinyl tile with ACM mastic.	N/A	\$10K - \$250K	TBD	562910	8(a) Sole Source	N/A	Individual Contract	FY25	FY25	TBD	Service
Landfarm Facility, Holloman AFB, NM Regulatory required sampling services and minor operation activities.	W912PP19P0047	\$250K - \$500K	36 months	562910	8(a) Sole Source	N/A	Individual Contract	FY25	FY25	TBD	Service
Ft. Carson Military Reservation (FCMR) Land Restoration and Management (LRAM) Construction services to maintain use of training ranges.	W912PP23C0021	\$1M - \$5M	60 months	562910	TBD	N/A	Individual Contract	FY26	FY26	TBD	Service
Pinon Canyon Land Restoration and Management (LRAM) Construction services to maintain use of training ranges.	W912PP23C0022	\$1M - \$5M	60 months	562910	TBD	N/A	Individual Contract	FY26	FY26	TBD	Service
CIVIL WORKS CONSTRUCTION											
Northgate Diversion Channel Section 219, EL Paso, TX DBB requirement to improve the diversion channel along the Hondo Pass that leads to the Northgate dam to avoid adverse effects to the nearby community following significant rain.	N/A	\$1M - \$5M	TBD	237990	TBD	N/A	Individual Contract	TBD	TBD	TBD	Construction
Chamita Diversion, Rio Chama, NM DBB requirement to remove existing pipe and convert to concrete lined open channel.	N/A	\$1M - \$5M	TBD	237990	TBD	N/A	Individual Contract	TBD	TBD	TBD	Construction

US Army Corps of Engineers (USACE), Albuquerque District
Fiscal Year (FY) 2024-2029 Acquisition Forecast

Project Title and Description	If Follow-On Action, provide current contract number	Anticipated Dollar Value	Contract Period of Performance	NAICS	Anticipated Set-Aside Decision	Contract Vehicle (Task /Delivery Orders)	Action or Award Type	Anticipated Solicitation Date	Anticipated Award Date	Buyer Contact Information (if applicable)	Item Type
Improvement of Clardy Fox Pump Stations, El Paso, TX DBB requirement to include installation of three 131 cfs pumps and pump cans, construction of a new electrical building to house the new pump controls, installation of a new larger generator capable of running the new pumps, construction of a building to house the new generator, new electrical service to operate the entire pump station and an extension of the existing trash screen. See W912PP23B0021 in SAM.	N/A	\$5M - \$10M	TBD	237990	TBD	N/A	Individual Contract	FY25	FY25	glenda.d.kohleber@usace.army.mil	Construction
La Madera Water Tank Sec 595, La Madera, NM (BIL) DBB requirement for repair of the existing 20,000 gallon water tank.	N/A	\$1M - \$5M	TBD	237990	TBD	N/A	Individual Contract	TBD	TBD	loretta.d.sanchez@usace.army.mil	Construction
Boone Siphon Section 219, El Paso, TX (Phase 2 of 6) DBB requirement to construct a new siphon to handle and offload all the flows from the existing Boone Siphon System. Will be multi-phased project spanning multiple years.	N/A	\$5M - \$10M	TBD	237110	TBD	N/A	Individual Contract	TBD	TBD	TBD	Construction
Keystone Dam Seepage Repairs Sec 219, El Paso, TX DBB requirement to repair seepage at the toe of the downstream embankment slope.	N/A	\$1M - \$5M	TBD	237990	8(a) Sole Source	N/A	Individual Contract	FY26 Q1	FY26 Q2	TBD	Construction
Upper Venada Drainage Management Improvement Sec 595, NM (BIL) DBB requirement for construction of off channel pond storm water quality improvement by means of the principal spillway structure design, downstream channel stabilization and bank armoring.	N/A	\$1M - \$5M	TBD	237990	TBD	N/A	Individual Contract	TBD	TBD	TBD	Construction
OPERATIONS (LAKES & DAMS)											
Trash Collection and Disposal Services, Abiquiu Dam, NM	W912PP20V0004	\$10K - \$250K	60 Months	562111	Total Small Business Set-Aside	N/A	Individual Contract	FY25	FY25	TBD	Service
Sewage Pumping and Disposal Services, Abiquiu Dam, NM	W912PP20V0007	\$10K - \$250K	60 Months	562991	Total Small Business Set-Aside	N/A	Individual Contract	FY25	FY25	TBD	Service
Park Attendant Services, Position B, Abiquiu Dam, NM	W912PP21V0004	\$10K - \$250K	60 Months	721211	Total Small Business Set-Aside	N/A	Individual Contract	FY25 Q1	FY25 Q2	TBD	Service
Repair Failing Equalization Lines, Cochiti Dam, NM	N/A	\$250K - \$500K	TBD	237990	8(a) Sole Source	N/A	Individual Contract	FY25 Q2	FY25 Q4	TBD	Service
Toilet Sewage Pumping Services, Conchas Dam, NM	W912PP22V0002	\$10K - \$250K	60 Months	562991	Total Small Business Set-Aside	N/A	Individual Contract	FY25 Q1	FY25 Q1	TBD	Service
Janitorial Services, Conchas Dam, NM	W912PP23V0005	\$10K - \$250K	60 Months	561720	Total Small Business Set-Aside	N/A	Individual Contract	FY25 Q1	FY25 Q1	TBD	Service
Vegetation Removal, Conchas Dam, NM	W912PP24P0001	\$10K - \$250K	60 Months	561730	Total Small Business Set-Aside	N/A	Individual Contract	FY25 Q1	FY25 Q1	TBD	Service
Trash Collection and Disposal Services, Conchas Dam, NM	W912PP21V0013	\$10K - \$250K	60 Months	562111	Total Small Business Set-Aside	N/A	Individual Contract	FY26 Q1	FY26 Q1	TBD	Service
Selective Demolition and Preservation of Historic CCC Lodge, Conchas Lake, NM (BIL) DBB requirement for demolition & preservation of historic building.	N/A	\$5M - \$10M	TBD	236220	TBD	N/A	Individual Contract	FY26	FY26	TBD	Construction
Elevator Maintenance, John Martin Reservoir, CO	W912PP22V0006	\$10K - \$250K	60 Months	238290	TBD	N/A	Individual Contract	FY25	FY25	TBD	Service
Vegetation Removal, Santa Rosa Dam, NM	N/A	\$10K - \$250K	60 Months	561730	Total Small Business Set-Aside	N/A	Individual Contract	FY25	FY25	TBD	Service
Elevator Maintenance, Trinidad Dam, CO	W912PP21V0014	\$10K - \$250K	60 Months	238290	TBD	N/A	Individual Contract	FY25	FY25	TBD	Service

US Army Corps of Engineers (USACE), Albuquerque District
Fiscal Year (FY) 2024-2029 Acquisition Forecast

Project Title and Description	If Follow-On Action, provide current contract number	Anticipated Dollar Value	Contract Period of Performance	NAICS	Anticipated Set-Aside Decision	Contract Vehicle (Task /Delivery Orders)	Action or Award Type	Anticipated Solicitation Date	Anticipated Award Date	Buyer Contact Information (if applicable)	Item Type
ARCHITECT-ENGINEER (AE) DESIGN SERVICES											
AE Design - Upgrade Wyoming Gate for Antiterrorism Compliance, Kirtland AFB, NM AE Design for a DBB requirement to replace existing entrance gate with new gate facilities meeting all current antiterrorism standards including new entry with fully complying steel gates, roadway curved to provide traffic calming, channeling guardrails, denial/exit lane, final denial barriers, overwatch, new entry control building with canopy and restrooms equivalent demolition square footage to include current site structures (visitor building 21002 and entry control building 21005), will be demolished along with walls, fences, pavements, and other structures in the project area.	N/A	\$1M - \$5M	TBD	541330	Unrestricted	SPD Regional AE Vertical Design MATOC	Task Order	FY25	FY25	TBD	Service
AE Design - Consolidated RHS/LRS Warehouse, Kirtland AFB, NM AE Design for a DBB requirement to construct a warehouse and administrative facility to accommodate the base logistics readiness squadron and Red Horse Squadron. Facilities will be designed as permanent construction in accordance with the DoD Unified Facilities Criteria (UFC) 1-200-01, General Building Requirements and UFC 1-200-02, High Performance and Sustainable Building Requirements.	N/A	\$1M - \$5M	TBD	541330	Unrestricted	SPD Regional AE Vertical Design MATOC	Task Order	FY25	FY25	TBD	Service
AE Design - Indoor Target Flip Facility, Holloman AFB, NM AE Design for a DBB requirement to construct special purpose high-bay facility with 40-ton overhead DC crane integrated with special mechanical flip capability to safely invert massive targets weighing over 50,000 lbs. To be built on WSMR.	N/A	\$1M - \$5M	TBD	541330	Unrestricted	SPD Regional AE Vertical Design MATOC	Task Order	FY25	FY25	TBD	Service
AE Design - High Speed Test Track, Holloman AFB, NM AE Design for a DBB requirement to replace the existing Holloman High-Speed Test Track (HHSTT).	N/A	TBD	TBD	541330	Unrestricted	SPD Regional AE Vertical Design MATOC	Task Order	FY25	FY25	robert.j.mcpsherren@usace.army.mil	Service
AE Design - Building 770 Upgrade Laser Labs - ULTRA, Kirtland AFB, NM AE Design for a DBB requirement to repair Bldg 770 to include electrical and HVAC upgrades, finish upgrades, interior reconfiguration and a unisex restroom.	N/A	\$500K - \$1M	TBD	541330	TBD	SPD Regional AE Vertical Design MATOC	Task Order	FY25	FY25	TBD	Service
AE Design - Building 577 Aviary Addition, Kirtland AFB, NM AE Design for a DBB requirement to construct a new three-story addition to the existing building. New construction will be approximately 6,250 square feet (primarily three-story high bay lab with two-story support spaces at the connection to the existing facility) have a reinforced concrete foundation, with structural studs exterior studs, exterior insulated finish system (EIFS), and structurally sloped TPO roofing system.	N/A	\$500K - \$1M	TBD	541330	Total Small Business Set- Aside	SPD Regional AE Vertical Design MATOC	Task Order	FY25	FY25	TBD	Service
AE Design - Hayman Structure, Munitions Area, Kirtland AFB, NM AE Design of a DBB requirement to construct a Hayman earth covered munitions storage igloo in the munitions area to meet mission capability for the AC-130J Formal Training Unit (FTU) transfer.	N/A	\$250K - \$500K	TBD	541330	TBD	SPD Regional AE Vertical Design MATOC	Task Order	FY25	FY25	TBD	Service
AE Design - Central El Paso Flood Study Design, El Paso, TX Data collection for the El Paso Water Utility	N/A	\$500K - \$1M	TBD	541330	TBD	Works Design Services	Task Order	FY25 Q1	FY25 Q1	TBD	Service
MULTIPLE AWARD TASK ORDER CONTRACTS (MATOC)											
Civil Works Mapping, Planning & Water Control	N/A	\$25M - \$100M	60 Months	541330	TBD	N/A	MATOC	FY26	FY26	TBD	Construction
Tribal Consultation, Cultural Resources, & Environmental Services	N/A	\$10M - \$25M	60 Months	541620	TBD	N/A	MATOC	FY26	FY26	TBD	Service

USACE Albuquerque District Point of Contact:
Stephanie Parra
Deputy, Office of Small Business Programs
stephanie.n.parra@usace.army.mil
505-342-3279

FOR INFORMATIONAL PURPOSES ONLY - SUBJECT TO CHANGE WITHOUT NOTICE

**EXISTING (AWARDED) USACE ALBUQUERQUE DISTRICT
INDEFINITE DELIVERY INDEFINITE QUANTITY (IDIQ) CONTRACTS**

AWARDED MATOCS						
Description	Awardee	Total Contract Value (TCV) Not to Exceed (NTE)	Contract Period of Performance	NAICS	Item Type	Contract Type
Contract No. W912PP20D0001 Civil Works and Associated Design Services	Contractor Name: AECOM Technical Services Inc.	TCV NTE \$40M	NTE 5-Years	541330	AE	MATOC
Contract No. W912PP20D0003 Civil Works and Associated Design Services	Contractor Name: Southwest Water Design LLC	TCV NTE \$40M	NTE 5-Years	541330	AE	MATOC
Contract No. W912PP21D0001 Civil Works and Associated Design Services	Contractor Name: West-MGE JV	TCV NTE \$40M	NTE 5-Years	541330	AE	MATOC
Contract No. W912PP21D0002 Civil Works and Associated Design Services	Contractor Name: River Restoration Org LLC	TCV NTE \$40M	NTE 5-Years	541330	AE	MATOC
Contract No. W912PP19D0023 Commissioning Authority (CxA) Services	Contractor Name: Burns & McDonnell	TCV NTE \$9.5M	NTE 5-Years	541330	AE	MATOC
Contract No. W912PP20D0006 Commissioning Authority (CxA) Services	Contractor Name: CEMS-RS&H ABQ JV	TCV NTE \$9.5M	NTE 5-Years	541330	AE	MATOC

As of November 8, 2024

**EXISTING (AWARDED) USACE ALBUQUERQUE DISTRICT
INDEFINITE DELIVERY INDEFINITE QUANTITY (IDIQ) CONTRACTS**

AWARDED MATOCS	
Contract No. W912PP22D0014 Multiple Environmental Government Acquisition (MEGA) Environmental Remediation Services	<div>Contractor Name: Parsons Government Services Inc.</div> <div>TCV NTE \$50M</div> <div>NTE 5-Years</div> <div>562910</div> <div>Service</div> <div>MATOC</div>
Contract No. W912PP22D0015 MEGA Environmental Remediation Services	<div>Contractor Name: FPM-AECOM JV1</div> <div>TCV NTE \$50M</div> <div>NTE 5-Years</div> <div>562910</div> <div>Service</div> <div>MATOC</div>
Contract No. W912PP22D0016 MEGA Environmental Remediation Services	<div>Contractor Name: Weston Solutions Inc.</div> <div>TCV NTE \$50M</div> <div>NTE 5-Years</div> <div>562910</div> <div>Service</div> <div>MATOC</div>
Contract No. W912PP22D0017 MEGA Environmental Remediation Services	<div>Contractor Name: Arcadis U.S. Inc.</div> <div>TCV NTE \$50M</div> <div>NTE 5-Years</div> <div>562910</div> <div>Service</div> <div>MATOC</div>
Contract No. W912PP22D0018 MEGA Environmental Remediation Services	<div>Contractor Name: Tetra Tech Inc.</div> <div>TCV NTE \$50M</div> <div>NTE 5-Years</div> <div>562910</div> <div>Service</div> <div>MATOC</div>
Contract No. W912PP22D0019 MEGA Environmental Remediation Services	<div>Contractor Name: EA Engineering Science and Technology Inc. PBC</div> <div>TCV NTE \$50M</div> <div>NTE 5-Years</div> <div>562910</div> <div>Service</div> <div>MATOC</div>
Contract No. W912PP22D0020 MEGA Environmental Remediation Services	<div>Contractor Name: Sundance-CTI Affiliates LLC</div> <div>TCV NTE \$50M</div> <div>NTE 5-Years</div> <div>562910</div> <div>Service</div> <div>MATOC</div>

As of November 8, 2024

**EXISTING (AWARDED) USACE ALBUQUERQUE DISTRICT
INDEFINITE DELIVERY INDEFINITE QUANTITY (IDIQ) CONTRACTS**

AWARDED MATOCS						
Contract No. W912PP24A0001 Geotechnical Sampling, Testing, Reporting	Contractor Name: Terracon Consultants	TCV NTE \$5M	NTE 5-Years	541380	Service	Blanket Purchase Agreement
Contract No. W912PP24A0002 Geotechnical Sampling, Testing, Reporting	Contractor Name: Geolines LLC	TCV NTE \$5M	NTE 5-Years	541380	Service	Blanket Purchase Agreement
Contract No. W912PP24A0003 Geotechnical Sampling, Testing, Reporting	Contractor Name: WSP USA Environmental	TCV NTE \$5M	NTE 5-Years	541380	Service	Blanket Purchase Agreement