

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT		1. CONTRACT ID CODE J	PAGE OF PAGES 1 2
2. AMENDMENT/MODIFICATION NO. 0004	3. EFFECTIVE DATE 17 May 2002	4. REQUISITION/PURCHASE REQ. NO.	5. PROJECT NO. <i>(If applicable)</i>
6. ISSUED BY U.S. ARMY ENGINEER DISTRICT, ALBUQUERQUE CORPS OF ENGINEERS 4101 JEFFERSON PLAZA, N.E. ALBUQUERQUE, NEW MEXICO 87109-3435	CODE	7. ADMINISTERED BY <i>(If other than Item 6)</i>	CODE
8. NAME AND ADDRESS OF CONTRACTOR <i>(No., street, county, State and ZIP Code)</i>		<input checked="" type="checkbox"/> 9A. AMENDMENT OF SOLICITATION NO. DACW47-02-B-0011	
		<input checked="" type="checkbox"/> 9B. DATED <i>(SEE ITEM 11)</i> 08 April 2002	
		10A. MODIFICATION OF CONTRACTS/ORDER NO.	
		10B. DATED <i>(SEE ITEM 13)</i>	
CODE		FACILITY CODE	

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☒ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended, ☒ is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA *(If required)*

**13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

(✓)	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: <i>(Specify authority)</i> THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES <i>(such as changes in paying office, appropriation date, etc.)</i> SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER <i>(Specify type of modification and authority)</i>

E. IMPORTANT: Contractor ☐ is not, ☐ is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION *(Organized by UCF section headings, including solicitation/contract subject matter where feasible.)*

PROJECT: LOMALAND PHASE IV, SOUTHEAST AREA, EL PASO, TEXAS

1. This is Amendment No. 4 to Solicitation No. DACW47-02-B-0011; 08 April 2002. The following revisions shall be incorporated into the specifications. All other provisions shall remain unchanged.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER <i>(Type or print)</i>		16A. NAME AND TITLE OF CONTRACTING OFFICER <i>(Type or print)</i>	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA	16C. DATE SIGNED
<i>(Signature of person authorized to sign)</i>		<i>(Signature of Contracting Officer)</i>	

2. SPECIFICATIONS: Delete the following listed pages and substitute the pages attached hereto. On the revised pages, for convenience, changes are emphasized by the amendment number in parentheses before and after changes from the previous issue. All portions of the revised (or new) pages shall apply whether or not changes have been indicated.

Delete Page

00010-5

Insert Page

00010-5

/////////LAST ITEM/////////

Solicitation No. DACW47-02-B-0011

BIDDING SCHEDULE (Cont'd)

Item No.	Description	Estimated Quantity	Unit	Unit Price	Estimated Amount
0016	Carolina Basin - Rundown #1 (Plate 29 - Centerline Sta at 7+59.01N) Including Concrete Transition from Sta 0+66, Concrete Box Structure, Concrete Rundown Channel, and Splash Pad to Sta 2+16.5; and Associated Wire Wrapped Riprap, Complete	Job	Sum	****	\$ _____
(4) 0017	Carolina Basin - Rundown #2 (Plates 29A & 29B - Centerline Sta at 11+76.81N) Including Concrete Transition from Sta 0+3.61, Inlet Structure, Concrete Encased 36-inch PVC Pipe, Outlet Structure Including Handrail, Flap Gate; and Associated Wire Wrapped Riprap and Filter Fabric to Sta 1+89.86, Complete	Job	Sum	****	\$ _____ (4)
0018	Carolina Basin - Concrete Spillway, Including Approach Slab, Training Walls with Handrails and Weep Holes Including Grates, Collector Pipe, Drainage Fabric, and Baffle Blocks; and Guard Rail and Posts, Complete	Job	Sum	****	\$ _____
0019	Carolina Basin - Concrete Inlet/Rundown Structure at La Paz Drive (Centerline Sta at 27+30.87N), Including Handrails, Pipe Penetration with Flap Gate, Weep and Drainage Pipe System, Access Gate, and Guardrails, and Associated Wire Wrapped Riprap, Complete	Job	Sum	****	\$ _____