

US Army Corps of Engineers (USACE), Albuquerque District
Fiscal Year (FY) 2025-2030 Procurement Forecast

Project Title and Description	If Follow-On Action, provide current contract number	Anticipated Dollar Value	Contract Period of Performance	NAICS	PSC	Anticipated Set-Aside Decision	Contract Vehicle (Task/Delivery Orders)	Action or Award Type	Anticipated Solicitation Date	Anticipated Award Date	Buyer Contact Information (if applicable)	Item Type
MILITARY CONSTRUCTION												
Space Rapid Capabilities Office (SPRCO), Kirtland AFB, NM Design-Bid-Build (DBB) requirement to construct a new facility to house a secure office necessary for the operation of military, civilian, and contractor personnel, to include parking and infrastructure (heating and cooling, power, water sanitation, communications). Facility requires Sensitive Compartmentalized Information Facility and Special Access Program Facility accreditation, with necessary physical and electronic security measures and compartmented workspaces for 10-15 compartmentalized teams. Building to feature a 240 seat SCIF auditorium. Building will have reinforced foundations, floors, 2-story steel structure, reinforced stucco-finished concrete block walls, and steel roof structure.	N/A	\$25M - \$100M	TBD	236220	Y1AZ	Unrestricted	N/A	Individual Contract	FY26 Q2	FY26 Q4	TBD	Construction
Child Development Center (CDC), Kirtland AFB, NM DBB requirement to construct a large CDC to relocate the current CDC in the Maxwell Housing Area, including associated site work, utilities, pavements, and communications, reinforced concrete foundation, structural steel frame, split-face concrete masonry unit veneer, a standing seam metal roof, and demolition of Building 1914.	N/A	\$25M - \$100M	TBD	236220	Y1AZ	Unrestricted	N/A	Individual Contract	FY26 Q3	FY27 Q2	TBD	Construction
High Power Electromagnetic Lab, Kirtland AFB, NM DBB requirement to consolidate and house a modern, flexible laboratory space for development of advanced High Power Electromagnetic (HP EM) system research.	N/A	\$25M - \$100M	TBD	236220	Y1AZ	Unrestricted	N/A	Individual Contract	FY26 Q4	FY27 Q2	TBD	Construction
58th SOW/PJ/CRO Pipeline Dorm, Kirtland AFB, NM DBB requirement to construct a 162 room steel-frame structure with reinforced concrete foundation and floors, reinforced, insulated split-faced block walls and insulated standing seam metal roof. Includes site preparation, seismic provisions, hydraulic passenger-freight elevator, day room with kitchen, laundry room, storage and supporting spaces, parking, landscaping, heating/cooling, plumbing, electrical and fire protection systems, communications and all utilities.	N/A	\$25M - \$100M	TBD	236220	Y1AZ	Unrestricted	N/A	Individual Contract	FY26 Q3	FY26 Q4	TBD	Construction
PJ/CRO Urban Training Complex, Kirtland AFB, NM DBB requirement to construct a PJ/CRO (Pararescue and Combat Rescue Officer) urban training complex at a semi-remote location. UTC will consist of 10 building shells to simulate residential structures, offices, retail, municipal and chapel, including simulated battle damage, security wall around parts of the complex, paved and unpaved roads, roadway fixtures and subterranean systems. Site improvements include landing areas for helicopters and CV-22 aircraft, basic electrical and lighting systems, water storage tank and septic system. A separate mission control area will have 5 buildings.	N/A	\$25M - \$100M	TBD	236220	Y1AZ	Unrestricted, Best Value Trade Off	N/A	Individual Contract	FY27 Q1	FY27 Q2	TBD	Construction
Red Horse Squadron Compound, Kirtland AFB, NM Construct a RHS facility and storage facility to accommodate the base RED HORSE Squadron. Facilities will be designed as permanent construction in accordance with the DoD Unified Facilities Criteria (UFC) 1-200-01, General Building Requirements and UFC 1-200-02, High Performance and Sustainable Building Requirements.	N/A	\$25M - \$100M	TBD	236220	Y1AZ	TBD	N/A	Individual Contract	FY27 Q1	FY27 Q3	TBD	Construction
Joint Navigation Warfare Center HQ, Kirtland AFB, NM DBB requirement to construct new facility to house a secure office necessary for the operation of 243 military, civilian, and contractor personnel, to include parking and infrastructure (heating/cooling, power water, sanitation, communications). Facility requires Sensitive Compartmentalized Information Facility and Special Access Program accreditation, with necessary physical and electronic security measures. Building will have reinforced foundations, floors, 2-story steel structure, reinforced stucco-finished concrete block walls, and steel roof structure with insulated standing seam metal roofing to match appearance and character of existing area facilities.	N/A	\$25M - \$100M	TBD	236220	Y1AZ	Unrestricted	N/A	Individual Contract	FY27 Q3	TBD	TBD	Construction

Upgrade Wyoming Gate for Antiterrorism Compliance, Kirtland AFB, NM DBB requirement to replace existing entrance gate with new gate facilities meeting all current antiterrorism standards including new entry with fully complying steel gates, roadway curved to provide traffic calming, channeling guardrails, denial/exit lane, final denial barriers, overwatch, new entry control building with canopy and restrooms equivalent demolition square footage to include current site structures (visitor building 21002 and entry control building 21005), will be demolished along with walls, fences, pavements, and other structures in the project area.	N/A	\$10M - \$25M	TBD	238990	Y1PZ	TBD	N/A	Individual Contract	FY27	FY27	TBD	Construction
AC130J Explosive Operations Facility, Kirtland AFB, NM DBB requirement to construct a Total building envelope of approximately 5953 SF; BAY space 4121 SF and office/Mechanical/Personnel Space 1832 SF based on Exhibit from Whiteman AFB, Missouri Project. To accommodate drive thru bays a special turning radius required and pavement is required 50 feet on each side of the bays and wrapped around the facility. A standby generator is required for Alt Control Room which will need to follow the same guidance as the Control section in the admin facility.	N/A	\$5M - \$10M	TBD	236220	Y1AZ	TBD	N/A	Individual Contract	FY28 Q1	FY28 Q4	TBD	Construction
Consolidated RHS/LRS Warehouse, Kirtland AFB, NM DBB requirement to construct a warehouse and administrative facility to accommodate the base logistics readiness squadron and Red Horse Squadron. Facilities will be designed as permanent construction in accordance with the DoD Unified Facilities Criteria (UFC) 1-200-01, General Building Requirements and UFC 1-200-02, High Performance and Sustainable Building Requirements.	N/A	\$25M - \$100M	TBD	236220	Z1AZ	TBD	N/A	Individual Contract	FY28 Q3	FY28 Q4	TBD	Construction
ADAL System Digital Engineering Lab, Kirtland AFB, NM DBB requirement to construct a new system and digital engineering lab, spacecraft cleanroom, and assembly integration and test lab, including a two-story steel frame structure with reinforced concrete pier, beam foundation and floors; stucco-finished reinforced CMU walls, facility infrastructure, secure spaces, and low slope membrane roof.	N/A	\$25M - \$100M	TBD	236220	Y1AZ	Unrestricted	N/A	Individual Contract	FY28 Q3	FY30	TBD	Construction
Missile Assembly Support Building, White Sands Missile Range, NM DBB requirement to construct a vehicle maintenance facility, tactical organizational vehicle parking, petroleum and other hazardous material storage, information systems, fire protection and alarm systems, Intrusion Detection System (IDS) installation, and Energy Monitoring Control Systems (EMCS) connection Facility basis of design is the 18,800 S.F. Tactical Equipment Maintenance Facility (TEMF) -standard design See W912PP25R0003 in SAM.	N/A	\$25M - \$100M	TBD	236220	Y1AZ	Unrestricted, Lowest Price Technically Acceptable	N/A	Individual Contract	FY25 Q2	FY25 Q4	diana.m.keeran@usace.army.mil	Construction
Guided Missile Building, White Sands Missile Range, NM DBB requirement to construct a 4-bay Missile Assembly Building (MAB) that supports the ability to handle HD Class 1.1 explosives with the purpose to assemble and disassemble missiles.	N/A	\$25M - \$100M	TBD	236220	Y1AZ	Unrestricted, Best Value Trade Off	N/A	Individual Contract	FY27 Q2	FY27 Q3	TBD	Construction
J-DETC Directed Energy Central, White Sands Missile Range, NM DBB requirement to provide a combined (14,100 SF full-service Laboratory Enclosure and 15,990 SF Operations and Administration) facility on the High Energy Laser Systems Test Facility (HELSTF) campus, including full utilities, a Direct Energy Weapon (DEW) maintenance area, measurement instrumentation, optical alignment bays, and mounting fixtures. Requirement will also include office space to support test and evaluation briefings, planning and operations, direct energy operator and maintainer training, and support facilities such as a clean room.	N/A	\$25M - \$100M	TBD	236220	Y1AZ	TBD	N/A	Individual Contract	FY28 Q1	FY28 Q3	TBD	Construction
Indoor Target Flip Facility, Holloman AFB, NM DBB requirement to construct a new 42,603 SF (3,958 SM) special purpose high-bay facility, including a target flip area, administration/support area, equipment storage, building support space access pavements, grading and drainage improvements, and supporting utility infrastructure required to accommodate the planned facility.	N/A	\$25M - \$100M	TBD	236220	Y1EZ	Unrestricted	N/A	Individual Contract	FY27 Q3	FY27 Q4	TBD	Construction

High Speed Test Track, Holloman AFB, NM DBB requirement to repair the existing Holloman High-Speed Test Track (HHSTT). The altered component of the track consists o replacing track connection points over a 2,439 LM span of the track system. The track addition includes 1,524 LM of new reinforced concrete foundations, girders, and steel rail converting a two-rail system to a three-rail system (A, B, and C rail). The new rails will be supported by reinforced concrete foundations capable of providing stability and precis track tuning capacity.											
N/A	\$100M+	TBD	237990	Y1PZ	Unrestricted	N/A	Individual Contract	FY27	FY27	TBD	Construction
FTU Airfield Requirements, Holloman, AFB, NM DBB requirement for extensions to Taxiway J and Taxiway L. Extend Taxiway J eastward approx. 5300 LF to intersect with Taxiway B and westward running parallel with Runway 07/25 approx. 7100 LF to intersect and cross Taxiway L extending to Taxiway R. Extend Taxiway L northwest approx. 1600 LF to intersect with Runway 04/22. Construction will consist of airfield rated concrete to include asphalt shoulders and all required lighting, signage and striping and all necessary supporting work for a complete and usable facility. Create a safety buffer along the westward Taxiway J extension by realigning Kelly Road comprising approx. 13000 SM of paved road construction. Demolish Buildings 809, 904, 909 and 918.											
N/A	\$25M - \$100M	TBD	237990	Y1PZ	Unrestricted	N/A	Individual Contract	FY27 Q1	FY27 Q3	TBD	Construction
192-Person Dormitory, Cannon AFB, NM Design-Build (DB) requirement to construct a 5.5K SM, three-story dormitory with 192 rooms to include private bathrooms and kitchenettes, reinforce concrete foundation, steel frame and reinforced concrete walls.											
N/A	\$25M - \$100M	TBD	236220	Y1FC	Unrestricted, 2-Phase Best Value	N/A	Individual Contract	FY25 Q3	FY25 Q4	TBD	Construction
Deployment Processing Center, Cannon AFB, NM DBB requirement to construct Deployment Processing Center and Mobility Aerial Delivery Facility. Construction of the Deployment Processing Center. The project includes all utilities, site improvements, pavements, detection/protection features, security enhancements, and other supporting work necessary to make a complete and usable facility.											
N/A	\$25M - \$100M	TBD	236220	Y1AZ	Unrestricted	N/A	Individual Contract	FY26 Q3	FY27 Q1	TBD	Construction
Satellite Fire Station, Cannon AFB, NM Construct 3 stall drive-thru satellite crash fire and rescue combination station on east side of Runway 22/04, along Taxiway D. The combination station will include the Fire & Communications Center (FACC), Emergency Communications Center (ECC) & the Base Defense Operations Center (BDOC). The Fire & Communications Center will include: a communications control room, public rest rooms, apparatus room, training room, physical fitness area, living quarters with private bedrooms and restrooms with showers, a station captain's bedroom and restroom with shower, recreation/dining room with vending, full kitchen with a serving line and kitchen storage, personal lockers, maintenance rest rooms/showers, laundry facilities.											
N/A	\$10M - \$25M	TBD	236220	Y1AZ	Unrestricted	N/A	Individual Contract	FY27 Q3	FY28 Q3	TBD	Construction
FACILITIES SUSTAINMENT, RESTORATION, AND MODERNIZATION (FSRM)											
Small Arms Storage Facility, AC130-J, Kirtland Air Force Base, NM DBB requirement to construct a 100'x100' (10,000 SF) Butler type building for hazard class 1.3 and 1.4 munitions storage at 377 MXS/MXMW's Munitions Storage Area. Based on Ammunition to be stored the building climate control is not needed. Provide lighting in and around the structure. Reinforced Concrete pad is required for driveway approaching the structure. See W912PP25R0006 in SAM.											
N/A	\$1M - \$5M	TBD	236220	Z1AZ	8(a) Competitive Set-Aside	N/A	Individual Contract	FY25 Q1	FY25 Q2	karen.k.irving@usace.army.mil	Construction
JNWC Building 20433 Mobile Trailer Power, Kirtland AFB, NM DBB requirement to connect three office trailers to existing power, as well as install a communications rack and run drops to the office and printer.											
N/A	\$10K - \$250K	TBD	238210	Z1AZ	8(a) Sole Source	N/A	Individual Contract	FY25	FY25	TBD	Construction
CEREBRO, Kirtland AFB, NM DB requirement to repair antiquated area of Building 322, including light lab areas, lab support spaces, and updated restrooms to meet current ADA, AFI and building code requirements. Upgrade of existing electrical power supply to meet laboratory needs and the installation of a 10-ton overhead crane. See W912PP25R0004 in SAM.											
N/A	\$1M - \$5M	TBD	236220	Z1AZ	2-Phase, 8(a) Competitive Set-Aside	N/A	Individual Contract	FY25 Q2	FY25 Q3	loretta.d.sanchez@usace.army.mil	Construction

US Army Corps of Engineers (USACE), Albuquerque District
Fiscal Year (FY) 2025-2030 Procurement Forecast

Building 770 Upgrade Laser Labs - ULTRA, Kirtland AFB, NM DBB requirement to repair Bldg 770 to include electrical and HVAC upgrades, finish upgrades, interior reconfiguration and a unisex restroom.	N/A	\$5M - \$10M	TBD	236220	Z1AZ	TBD	N/A	Individual Contract	FY26 Q2	FY26 Q3	TBD	Construction
ADAL AC-130J Flight Training, Kirtland AFB, NM DBB requirement to construct a 139 SM addition to the east side of Building 957, consisting of five classrooms to accommodate six students and one instructor. Provide three offices for program managers. Provide all required fire protection, utilities, and communications to include Wi-Fi, NIPR, and Learning Management Systems (LMS).	N/A	\$5M - \$10M	TBD	236220	Y1AZ	TBD	N/A	Individual Contract	FY26 Q3	FY26 Q4	TBD	Construction
New Drinking Water Well, Kirtland AFB, NM DBB requirement to construct a new drinking well close to Well #3 in order to provide potable drinking water and create redundancy. Provide new well for water blending to stay below the regulation arsenic levels for potable water.	N/A	\$5M - \$10M	TBD	237110	Y1NE	Total Small Business Set-Aside, Lowest Price Technically Acceptable	N/A	Individual Contract	FY27 Q4	FY28 Q2	TBD	Construction
Kinetics Autonomy and Robotics Lab (KARL), Kirtland AFB, NM DBB requirement to convert existing room into a space robotics testing environment to support in-orbit servicing, assembly, and manufacturing.	N/A	\$1M - \$5M	TBD	236220	Z1AZ	TBD	N/A	Individual Contract	FY27 Q2	FY27 Q4	TBD	Construction
Building 577 Aviary Addition, Kirtland AFB, NM DBB requirement to construct a new three-story addition to the existing building. New construction will be approximately 6,250 square feet (primarily three-story high bay lab with two-story support spaces at the connection to the existing facility) have a reinforced concrete foundation, with structural studs exterior studs, exterior insulated finish system (EIFS), and structurally sloped TPO roofing system.	N/A	\$5M - \$10M	TBD	236220	Z1AZ	TBD	N/A	Individual Contract	FY27 Q2	FY27 Q3	TBD	Construction
Facility for Explosives and Radiological Materials Imaging (FERMI), Kirtland AFB, NM DBB requirement for a facility capable of all relevant classifications/caveats for imaging assembled space systems and nuclear test bodies. Facility must be sited and constructed to support activities involving radioactive materials, High Explosive (HE) materials, accountable materials and components, and high energy Xray imaging. Spaces includes lab and lab support spaces.	N/A	\$5M - \$10M	TBD	236220	Y1AZ	TBD	N/A	Individual Contract	FY26 Q2	FY26 Q3	TBD	Construction
Hayman Structure, Munitions Area, Kirtland AFB, NM DBB requirement to construct a Hayman earth covered munitions storage igloo in the munitions area to meet mission capability for the AC-130J Formal Training Unit (FTU) transfer.	N/A	\$1M - \$5M	TBD	236220	Y1AZ	TBD	N/A	Individual Contract	FY27 Q3	FY28 Q1	TBD	Construction
UMMC Water Infrastructure to PEC and RSC, Melrose Air Force Range, NM DBB requirement to Construct water supply infrastructure to the Mesa, PEC and RSC on Melrose Air Force Range (MAFR). The project will include supply pipe, storage and transfer tanks, booster pumps, a dedicated supply well, and all other associated supporting facilities. This includes, but is not limited to, electrical, controls, fittings, valves, etc. See W912PP25R0017 in SAM.	N/A	\$1M - \$5M	TBD	237110	Y1PZ	TBD	N/A	Individual Contract	FY25 Q2	FY25 Q3	karen.k.irving@usace.army.mil	Construction
Fire Crash Rescue Station, Melrose Air Force Range, NM DBB requirement for a new fire station with an enclosed vehicle storage area) in the Northwest Development Area (NWDA) at MAFR. The facility will consist of a metal building, reinforced concrete foundation, floor slab to serve as an airfield fire & rescue station. Includes admin offices, training room, Self-Contained Breathing Apparatus (SCBA) storage, comm room, break room, kitchen, bunk rooms, mens & womens restrooms, showers, & 2 enclosed vehicle storage bays to fit 27 SOCES ARFF vehicles.	N/A	\$5M - \$10M	TBD	236220	Y1JZ	TBD	N/A	Individual Contract	FY26	FY26	diana.m.keeran@usace.army.mil	Construction
Guided Missile Building Salinas Peak, White Sands Missile Range, NM DBB requirement to construct a shelter-in-place facility to protect personnel during High Energy Laser (HEL) testing scenarios, a high-wind-resistant high-aperture opening clamshell building to house HEL weapon system switchgear facility, generators, utility connections and renovate existing bunkhouse.	N/A	\$5M - \$10M	TBD	236220	Y1EZ	TBD	N/A	Individual Contract	TBD	TBD	robert.j.mcpherran@usace.army.mil	Construction

Building 22840/N300 HVAC Repairs, White Sands Missile Range, NM DBB requirement for boiler & HVAC replacement. RTA plans and specs are final deliverable. 100% design includes modernizing chiller, chilled water piping, pumps, distribution valves, roof-top HVAC units, fan coil units, boiler, control system, and humidifier to improve efficiency of the inefficient & aging systems at B22840/N300 (Navy Missile Assembly Facility), White Sands Missile Range, NM. Project also includes upgrade/replacement of associated electrical circuits as warranted by HVAC.	N/A	\$1M - \$5M	TBD	238220	Z1AZ	TBD	N/A	Individual Contract	FY25 Q3	FY25 Q4	TBD	Construction
N80 Earth Covered Magazine Replacement, White Sands Missile Range, NM DBB requirement to demolish and dispose existing Bldg. 22812/N80 Earth Covered Magazine (ECM), and replace with a 25 ft X 80 ft Modular Storage Magazine Type Navy STD 421-810-08. New ECM Facility will include climate control, new pavement driveway, electrical service connection, Intrusion Detection System (IDS) connection, and perimeter fencing/gate revisions to meet security requirements for the new ECM.	N/A	\$1M - \$5M	TBD	237990	Z1ZA	TBD	N/A	Individual Contract	FY25 Q3	FY25 Q4	TBD	Construction
Building 1870 HVAC Upgrades, White Sands Missile Range, NM DBB requirement to repair the current air conditioning system by replacement for building 1870 on White Sands Missile Range (WSMR). Replace the evaporative cooler system in the office spaces with refrigerated air. Install new ceilings and lights in the office areas. Remove and install new evaporative coolers for the storage area section and provide proper air pressure relief. Separate the office cooling space from the storage air space.	N/A	\$500K - \$1M	TBD	238220	Z1AZ	TBD	N/A	Individual Contract	FY26 Q1	FY26 Q3	TBD	Construction
Addition to Semi Conductor Test Lab, White Sands Missile Range, NM DBB requirement for Building 21223 which requires: a) 1,500 sf expansion; b) adequate ventilation to the Printed Circuit Board Shop; c) dedicated room with entrance to store the radioactive materials; d) additional space to the equipment room; e) breakroom kitchen with sink, f) expansion to bathrooms; g) upgrade to HVAC, as required; h) power upgrade, two 208V/300 Amp, 3 phase electrical receptacles and eight 120 V,20 Amp dedicated circuits/adequate lighting; i) existing concrete apron needs to be demolished to accommodate the expansion with a new apron poured with dock; j) installation of cable trays throughout the tester room.	N/A	\$1M - \$5M	TBD	236220	Z1AZ	TBD	N/A	Individual Contract	FY26 Q3	FY26 Q4	TBD	Construction
ENVIRONMENTAL SUSTAINMENT, RESTORATION, AND MODERNIZATION												
DPW Environmental Services, White Sands Missile Range, NM Comprehensive environmental services including water, waste water, CAA compliance, quality recycling program, and inspection of RCRA storage program.	N/A	\$10M - \$25M	60 months	562910	F999	8(a) Sole Source	N/A	Individual Contract	FY25	FY25	TBD	Service
Navy Radon Services, White Sands Missile Range, NM Testing and abatement services.	N/A	\$10K - \$250K	TBD	562910	F999	8(a) Sole Source	N/A	Individual Contract	FY25	FY25	TBD	Service
Landfarm Facility, Holloman AFB, NM Regulatory required sampling services and minor operation activities.	W912PP19P0047	\$250K - \$500K	36 months	562910	F999	8(a) Sole Source	N/A	Individual Contract	FY25	FY25	TBD	Service
Ft. Carson Military Reservation (FCMR) Land Restoration and Management (LRAM) Construction services to maintain use of training ranges.	W912PP23C0021	\$1M - \$5M	60 months	562910	F999	TBD	N/A	Individual Contract	FY25 Q4	FY26	TBD	Service
Pinon Canyon Land Restoration and Management (LRAM) Construction services to maintain use of training ranges.	W912PP23C0022	\$1M - \$5M	60 months	562910	F999	TBD	N/A	Individual Contract	FY25 Q4	FY26	TBD	Service
Quality Recycling Program (QRP), Fort Bliss, TX Operation of the Quality Recycling Program.	W912PP21C0009	\$1M - \$5M	60 months	562910	F999	8(a) Sole Source	N/A	Individual Contract	FY26	FY26	TBD	Service
CIVIL WORKS CONSTRUCTION												
Northgate Diversion Channel Section 219, EL Paso, TX (BIL) DBB requirement to improve the diversion channel along the Hondo Pass that leads to the Northgate dam to avoid adverse effects to the nearby community following significant rain.	N/A	\$5M - \$10M	TBD	237990	Z2KB	TBD	N/A	Individual Contract	TBD	TBD	TBD	Construction
Chamita Diversion, Rio Chama, NM DBB requirement to restore and rehabilitate existing buried pipe irrigation system to create a concrete lined open channel system. This work will also include the removal of invasive vegetative species and work to reestablish native vegetation. This is the first Acequia of 15 within the RCAA system to receive program assistance.	N/A	\$1M - \$5M	TBD	237990	Z2KB	TBD	N/A	Individual Contract	FY25 Q4	FY25 Q4	TBD	Construction

Improvement of Clardy Fox Pump Stations, El Paso, TX (BIL) DBB requirement to include installation of three 131 cfs pumps and pump cans, construction of a new electrical building to house the new pump controls, installation of a new larger generator capable of running the new pumps, construction of a building to house the new generator, new electrical service to operate the entire pump station and an extension of the existing trash screen. See W912PP23B0021 in SAM.												
N/A	\$5M - \$10M	TBD	237990	Z2NE	TBD	N/A	Individual Contract	FY25 Q2	FY25 Q4	glenda.d.kohlieber@usace.army.mil	Construction	
La Madera Water Tank Sec 595, La Madera, NM (BIL) DBB requirement for the replacement of the existing 20,000 gallon water tank.												
N/A	\$1M - \$5M	TBD	237990	Z2NE	TBD	N/A	Individual Contract	TBD	TBD	loretta.d.sanchez@usace.army.mil	Construction	
Keystone Dam Seepage Repairs Sec 219, El Paso, TX DBB requirement to repair seepage at the toe of the downstream embankment slope.												
N/A	\$1M - \$5M	TBD	237990	Z2KA	8(a) Sole Source	N/A	Individual Contract	FY27	FY27	TBD	Construction	
OPERATIONS (LAKES & DAMS)												
Park Attendant Services, Position B, Abiquiu Dam, NM See W912PP25Q0012 in SAM.												
W912PP21V0004	\$10K - \$250K	60 Months	721211	M1PA	Total Small Business Set-Aside	N/A	Individual Contract	FY25 Q1	FY25 Q2	TBD	Service	
Repair Failing Equalization Lines, Cochiti Dam, NM												
N/A	\$250K - \$500K	TBD	237990	Z2AZ	8(a) Sole Source	N/A	Individual Contract	FY25 Q2	FY25 Q4	TBD	Service	
Toilet Sewage Pumping Services, Conchas Dam, NM												
W912PP22V0002	\$10K - \$250K	60 Months	562991	S222	Total Small Business Set-Aside	N/A	Individual Contract	FY25 Q1	FY25 Q1	TBD	Service	
Janitorial Services, Conchas Dam, NM												
W912PP23V0005	\$10K - \$250K	60 Months	561720	S201	Total Small Business Set-Aside	N/A	Individual Contract	FY25 Q1	FY25 Q1	TBD	Service	
Vegetation Removal, Conchas Dam, NM												
W912PP24P0001	\$10K - \$250K	60 Months	561730	S208	Total Small Business Set-Aside	N/A	Individual Contract	FY25 Q1	FY25 Q1	TBD	Service	
Trash Collection and Disposal Services, Conchas Dam, NM												
W912PP21V0013	\$10K - \$250K	60 Months	562111	S205	Total Small Business Set-Aside	N/A	Individual Contract	FY26 Q1	FY26 Q1	TBD	Service	
Selective Demolition and Preservation of Historic CCC Lodge, Conchas Lake, NM (BIL) DBB requirement for demolition & preservation of historic building.												
N/A	\$5M - \$10M	TBD	236220	Z2AZ	TBD	N/A	Individual Contract	FY26	FY26	TBD	Construction	
Elevator Maintenance, John Martin Reservoir, CO See W912PP25Q0006 in SAM.												
W912PP22V0006	\$10K - \$250K	60 Months	238290	J035	TBD	N/A	Individual Contract	FY25	FY25	TBD	Service	
Vegetation Removal, Santa Rosa Dam, NM												
N/A	\$10K - \$250K	60 Months	561730	S208	Total Small Business Set-Aside	N/A	Individual Contract	FY25	FY25	TBD	Service	
Elevator Maintenance, Trinidad Dam, CO See W912PP25Q0005 in SAM.												
W912PP21V0014	\$10K - \$250K	60 Months	238290	J035	TBD	N/A	Individual Contract	FY25	FY25	TBD	Service	
ARCHITECT-ENGINEER (AE) DESIGN SERVICES												
AE Design - Consolidated RHS/LRS Warehouse, Kirtland AFB, NM AE Design for a DBB requirement to construct a warehouse and administrative facility to accommodate the base logistics readiness squadron and Red Horse Squadron. Facilities will be designed as permanent construction in accordance with the DoD Unified Facilities Criteria (UFC) 1-200-01, General Building Requirements and UFC 1-200-02, High Performance and Sustainable Building Requirements.												
N/A	\$1M - \$5M	TBD	541330	C219	Unrestricted	SPD Regional AE Vertical Design MATOC	Task Order	FY25	FY25	TBD	Service	
AE Design - Indoor Target Flip Facility, Holloman AFB, NM AE Design for a DBB requirement to construct special purpose high-bay facility with 40-ton overhead DC crane integrated with special mechanical flip capability to safely invert massive targets weighing over 50,000 lbs. To be built on WSMR.												
N/A	\$1M - \$5M	TBD	541330	C219	Unrestricted	SPD Regional AE Vertical Design MATOC	Task Order	FY25	FY25	TBD	Service	
AE Design - Building 770 Upgrade Laser Labs - ULTRA, Kirtland AFB, NM AE Design for a DBB requirement to repair Bldg 770 to include electrical and HVAC upgrades, finish upgrades, interior reconfiguration and a unisex restroom.												
N/A	\$500K - \$1M	TBD	541330	C219	TBD	SPD Regional AE Vertical Design MATOC	Task Order	FY25	FY25	TBD	Service	
AE Design - Building 577 Aviary Addition, Kirtland AFB, NM AE Design for a DBB requirement to construct a new three-story addition to the existing building. New construction will be approximately 6,250 square feet (primarily three-story high bay lab with two-story support spaces at the connection to the existing facility) have a reinforced concrete foundation, with structural studs exterior studs, exterior insulated finish system (EIFS), and structurally sloped TPO roofing system.												
N/A	\$500K - \$1M	TBD	541330	C219	Total Small Business Set-Aside	SPD Regional AE Vertical Design MATOC	Task Order	FY25	FY25	TBD	Service	
AE Design - Central El Paso Flood Study Design, El Paso, TX Data collection for the El Paso Water Utility												
N/A	\$500K - \$1M	TBD	541330	C219	TBD	SPA Civil Works Design Services MATOC	Task Order	FY25 Q1	FY25 Q1	TBD	Service	

**AE Design - FY30 Joint Navigation Warfare Center Warehouse Complex,
Kirtland AFB, NM**

AE Design of a DBB requirement to construct a new facility to consolidate warehouse operations. Project includes parking and infrastructure. The warehouse will be a PEMB with open flexible spaces for storage, shipping, testing, vehicle services, office area. Due to soil conditions and sensitive nature of the building and equipment, over-excavation and special foundations may be required. Conduct site preparation and seismic provisions. In addition to the main warehouse, a number of ancillary structures are required for additional mission support. Structures include vehicle wash rack, equipment storage, and covered parking area for specialized vehicles. Facilities will be designed as permanent construction with sustainable principles.

	N/A		TBD	541330	C219	TBD	SPD Regional AE Vertical Design MATOC	Task Order	FY25	FY25		
MULTIPLE AWARD TASK ORDER CONTRACTS (MATOC)												
Civil Works Mapping, Planning & Water Control	N/A	\$25M - \$100M	60 Months	541330		TBD	N/A	MATOC	FY26	FY26	TBD	Construction
Tribal Consultation, Cultural Resources, & Environmental Services	N/A	\$10M - \$25M	60 Months	541620		TBD	N/A	MATOC	FY26	FY26	TBD	Service

USACE Albuquerque District Point of Contact:

Stephanie Parra
Deputy, Office of Small Business Programs
stephanie.n.parra@usace.army.mil
505-681-6054

FOR INFORMATIONAL PURPOSES ONLY - SUBJECT TO CHANGE WITHOUT NOTICE

**EXISTING (AWARDED) USACE ALBUQUERQUE DISTRICT
INDEFINITE DELIVERY INDEFINITE QUANTITY (IDIQ) CONTRACTS**

Description	Awardee	Year Awarded	Total Contract Value (TCV) Not to Exceed (NTE)	NAICS	Item Type	Contract Type
Contract No. W912PP21D0003 Vertical Design Services	Contractor Name: Jacobs Engineering Group Inc.	Awarded FY21	TCV NTE \$45M	541330	AE	MATOC
Contract No. W912PP21D0004 Vertical Design Services	Contractor Name: Michael Baker & Huitt-Zollars JV	Awarded FY21	TCV NTE \$45M	541330	AE	MATOC
Contract No. W912PP21D0005 Vertical Design Services	Contractor Name: Burns & McDonnell	Awarded FY21	TCV NTE \$45M	541330	AE	MATOC
Contract No. W912PP22D0009 Vertical Design Services	Contractor Name: CEMS-RS&H ABQ JV	Awarded FY22	TCV NTE \$45M	541330	AE	MATOC
Contract No. W912PP19D0024 Civil Works and Associated Design Services	Contractor Name: Bohannon Huston	Awarded FY19	TCV NTE \$40M	541330	AE	MATOC
Contract No. W912PP19D0025 Civil Works and Associated Design Services	Contractor Name: Tetra Tech Inc.	Awarded FY19	TCV NTE \$40M	541330	AE	MATOC
Contract No. W912PP20D0001 Civil Works and Associated Design Services	Contractor Name: AECOM Technical Services Inc.	Awarded FY20	TCV NTE \$40M	541330	AE	MATOC

As of February 13, 2025

**EXISTING (AWARDED) USACE ALBUQUERQUE DISTRICT
INDEFINITE DELIVERY INDEFINITE QUANTITY (IDIQ) CONTRACTS**

Description	Awardee	Year Awarded	Total Contract Value (TCV) Not to Exceed (NTE)	NAICS	Item Type	Contract Type
Contract No. W912PP20D0003 Civil Works and Associated Design Services	Contractor Name: Southwest Water Design LLC	Awarded FY20	TCV NTE \$40M	541330	AE	MATOC
Contract No. W912PP21D0001 Civil Works and Associated Design Services	Contractor Name: West-MGE JV	Awarded FY21	TCV NTE \$40M	541330	AE	MATOC
Contract No. W912PP21D0002 Civil Works and Associated Design Services	Contractor Name: River Restoration Org LLC	Awarded FY21	TCV NTE \$40M	541330	AE	MATOC
Contract No. W912PP19D0023 Commissioning Authority (CxA) Services	Contractor Name: Burns & McDonnell	Awarded FY19	TCV NTE \$9.5M	541330	AE	MATOC
Contract No. W912PP20D0006 Commissioning Authority (CxA) Services	Contractor Name: CEMS-RS&H ABQ JV	Awarded FY20	TCV NTE \$9.5M	541330	AE	MATOC
Contract No. W912PP22D0014 Multiple Environmental Government Acquisition (MEGA) Environmental Remediation Services	Contractor Name: Parsons Government Services Inc.	Awarded FY22	TCV NTE \$50M	562910	Service	MATOC

As of February 13, 2025

**EXISTING (AWARDED) USACE ALBUQUERQUE DISTRICT
INDEFINITE DELIVERY INDEFINITE QUANTITY (IDIQ) CONTRACTS**

Description	Awardee	Year Awarded	Total Contract Value (TCV) Not to Exceed (NTE)	NAICS	Item Type	Contract Type
Contract No. W912PP22D0015 MEGA Environmental Remediation Services	Contractor Name: FPM-AECOM JV1	Awarded FY22	TCV NTE \$50M	562910	Service	MATOC
Contract No. W912PP22D0016 MEGA Environmental Remediation Services	Contractor Name: Weston Solutions Inc.	Awarded FY22	TCV NTE \$50M	562910	Service	MATOC
Contract No. W912PP22D0017 MEGA Environmental Remediation Services	Contractor Name: Arcadis U.S. Inc.	Awarded FY22	TCV NTE \$50M	562910	Service	MATOC
Contract No. W912PP22D0018 MEGA Environmental Remediation Services	Contractor Name: Tetra Tech Inc.	Awarded FY22	TCV NTE \$50M	562910	Service	MATOC
Contract No. W912PP22D0019 MEGA Environmental Remediation Services	Contractor Name: EA Engineering Science and Technology Inc. PBC	Awarded FY22	TCV NTE \$50M	562910	Service	MATOC
Contract No. W912PP22D0020 MEGA Environmental Remediation Services	Contractor Name: Sundance-CTI Affiliates LLC	Awarded FY22	TCV NTE \$50M	562910	Service	MATOC
Contract No. W912PP24A0001 Geotechnical Sampling, Testing, Reporting	Contractor Name: Terracon Consultants	Awarded FY24	TCV NTE \$5M	541380	Service	Blanket Purchase Agreement
Contract No. W912PP24A0002 Geotechnical Sampling, Testing, Reporting	Contractor Name: Geolines LLC	Awarded FY25	TCV NTE \$5M	541380	Service	Blanket Purchase Agreement

As of February 13, 2025

**EXISTING (AWARDED) USACE ALBUQUERQUE DISTRICT
INDEFINITE DELIVERY INDEFINITE QUANTITY (IDIQ) CONTRACTS**

Description	Awardee	Year Awarded	Total Contract Value (TCV) Not to Exceed (NTE)	NAICS	Item Type	Contract Type
Contract No. W912PP24A0003 Geotechnical Sampling, Testing, Reporting	Contractor Name: WSP USA Environmental	Awarded FY26	TCV NTE \$5M	541380	Service	Blanket Purchase Agreement